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CORRIGENDUM – 2 

Dated 07 Jul 15 

NAME OF CONTRACT  : Design, Manufacture, Supply, Installation, Testing and commissioning of Platform Screen Gates (PSG) system 

Tender No  : KMRL/SYS/PSG/05/2015 

Sl 
No 

Part No / Document / 
Section 

Clause / Sub 
Clause 

Current Text in Tender document Modified Text 

01 Part I/  
Section I / 
Instructions to Bidders  

43  New Clause added. 

02 Part I/  
Pricing Document / 

Appendix B MS Section Miscellaneous  

Cost 
Centre
s 

Description of Cost Centres Foreign 
Currency  

Indian Rupees 

A Training    

B Spares, Special Tools, Testing 
Equipment and Measuring 
Instruments, DLP support  

  

C Supervision of Maintenance    

D Manuals    

Section Total carried to Bid Total    

 
 

MS Section Miscellaneous  

Cost 
Centre
s 

Description of Cost Centres Foreign 
Currency  

Indian Rupees 

A Training    

B Spares, Special Tools, Testing 
Equipment and Measuring 
Instruments, DLP support  

  

C Comprehensive Annual 
maintenance  

  

D Manuals    

Section Total carried to Bid Total    

 
 

03 Part I/  
Pricing Document / 

Appendix E / 
Cost Centre A 

COST CENTRE A: Training 
 

Milesto
ne No. 

Work Description Apportioned Amount 

Milestone Activity Foreign 
Currency 

Indian 
Rupees 

 Obtain the “Notice of No Objection” or “Notice of 
No Objection Subject to ---“ from the Employer’s 
Representative for: 

  

A1 Training of Employer’s personnel (2 man-
months) overseas in Contractor / Sub-
Contractor’s Works and MRTS. (Number of 
Trainees as per Employer’s discretion) 

   

A2 Delivery of on-line Training Equipment and 
Software Development Systems as stipulated in 
the Works Requirements at locations in Kochi 

  

A3 Provision of Contractor’s Instructors (8 man-
months) for training of Employer’s Operating & 
Maintenance personnel in India. (Number of 
Trainees as per Employer’s discretion) 

  

A4 Submission of Training Manuals (Original plus 
five hard copies) and in electronic format. 

  

A5 Any other item(s) necessary to comply with the 
Scope of Work. 

  

Cost Centre Total Carried to Section MS Summary   
 

COST CENTRE A: Training 
 

Milesto
ne No. 

Work Description Apportioned Amount 

Milestone Activity Foreign 
Currency 

Indian 
Rupees 

 Obtain the “Notice of No Objection” or “Notice of 
No Objection Subject to ---“ from the Employer’s 
Representative for: 

  

A1 Deleted    

A2 Delivery of on-line Training Equipment and 
Software Development Systems as stipulated in 
the Works Requirements at locations in Kochi 

  

A3 Provision of Contractor’s Instructors (2 man-
months) for training of Employer’s Operating & 
Maintenance personnel in India. (Number of 
Trainees as per Employer’s discretion) 

  

A4 Submission of Training Manuals (Original plus 
five hard copies) and in electronic format. 

  

A5 Any other item(s) necessary to comply with the 
Scope of Work. 

  

Cost Centre Total Carried to Section MS Summary   
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04 Part I/  
Pricing Document / 

Appendix E / 
Cost Centre C 

COST CENTRE C: Supervision of Maintenance  
 

This Cost Centre comprises supervision of maintenance of PSG systems. 
 
- The Contractor shall provide experts for supervision of maintenance* in accordance 

with the Works Requirements 
 
* This excludes Contractor’s obligations and responsibilities during the Defects 
Liability Period. 
 
Note: The deployment of the experts under this Cost Centre may not be continuous and 
they may be required to supervise the maintenance in short periods at a time. The 
number of man-months of experts shall, however, not exceed 36 man-months. Payment 
for this Cost Centre will be made on man-month basis. 

 
 

COST CENTRE C: Comprehensive Annual Maintenance  
 

This Cost Centre comprises comprehensive Annual maintenance of PSG systems. 
 
- The Contractor shall provide comprehensive annual maintenance in accordance with 

the Works Requirements 
 

 
 

05 Part I/  
Pricing Document / 

Appendix E / 
Cost Centre C 

COST CENTRE C: Supervision of Maintenance 
 

Milesto
ne No. 

Work Description Apportioned Amount 

Milestone Activity Foreign 
Currency 

Indian 
Rupees 

 Obtain the “Notice of No Objection” or “Notice 
of No Objection Subject to ---“ from the 
Employer’s Representative for completion of 
the following in accordance with the  
Employer’s Requirements: 

  

C1 Supervision of Maintenance* 
 
*This excludes Contractor’s obligations and 
responsibilities during the Defects Liability 
Period. 

   

Cost Centre Total Carried to Section MS Summary   

 
 

COST CENTRE C: Comprehensive Annual Maintenance 
 

Milesto
ne No. 

Work Description Apportioned Amount 

Milestone Activity Foreign 
Currency 

Indian 
Rupees 

 Obtain the “Notice of No Objection” or “Notice of No 
Objection Subject to ---“ from the Employer’s 
Representative for completion of the following in 
accordance with the  Employer’s Requirements: 

  

C1 Comprehensive Annual Maintenance – First Year    

C2 Comprehensive Annual Maintenance – Second Year   

C3 Comprehensive Annual Maintenance – Third Year   

C4 Comprehensive Annual Maintenance – Fourth Year   

C5 Comprehensive Annual Maintenance – Fifth Year   

Cost Centre Total Carried to Section MS Summary   

 
Note : Comprehensive Annual Maintenance  
 

1. Price for AMC shall be quoted only in INR 
2. No escalation is permitted for quoted Price  
3. Comprehensive Annual Maintenance shall cover DLP for year first and second. 
4. Yearwise Quoted price for Year three, four and fifth shall be same 
5. Yearwise Quoted price for Year first and second shall be same 
6.  Quoted price for Year first and second shall not be greater than 30% of third year price 

quote. 
7. Service tax need not be included. It will be paid extra, if applicable. 
8. The AMC will be paid within 15 days at the end of each month, in equal instalment, on 

satisfactory completion of works and on submission of invoice. 
 

06 Part I/  
Pricing Document / 

Appendix F / 
Schedule 7 : 
Miscellaneous 

Schedule 7: Miscellaneous  

Item 
No. 

Description  Unit  Qty  Unit 
Rate 
(FC) 

Price 
(FC) 

Unit 
Rate 
(INR) 

Price 
(INR) 

7.1 Supply of special tools and 
test equipment (including 
but not limited to test 
bench for PSG in 
workshop, GCU test 

LS      

Schedule 7: Miscellaneous  

Item 
No. 

Description  Unit  Qty  Unit 
Rate 
(FC) 

Price 
(FC) 

Unit 
Rate 
(INR) 

Price 
(INR) 

7.1 Supply of special tools and 
test equipment (including 
but not limited to test bench 
for PSG in workshop, GCU 

LS      
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Sl 
No 

Part No / Document / 
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Clause 

Current Text in Tender document Modified Text 

bench, 2 nos. diagnostic 
note book  etc.) 

7.2 Supply of contract spares 
as per Appendix B of 
Technical Specifications  

      

7.3 As built drawing       

7.4 Supervision of 
maintenance 

Man
-
mon
th 

36     

7.5 Defect liability period 
support for PSG system 

Mon
th 

24     

7.6 Training Offshore Man
-
mon
ths 

8     

7.7 Training Onshore Man
-
mon
ths 

8     

7.8 TOT for PSG system       

7.9 False Flooring of PSG 
Equipment Room  

m2      

7.10 Any other item necessary 
for meeting the contract 
requirements 

      

 Schedule total carried to 
Summary 

      

 

test bench, 2 nos. 
diagnostic note book  etc.) 

7.2 Supply of contract spares 
as per Appendix B of 
Technical Specifications  

      

7.3 As built drawing       

7.4 Deleted       

7.5 Defect liability period 
support for PSG system 

Mont
h 

24     

7.6 Deleted       

7.7 Training Onshore Man-
mont
hs 

2     

7.8 TOT for PSG system       

7.9 False Flooring of PSG 
Equipment Room  

m2      

7.10 Any other item necessary 
for meeting the contract 
requirements 

      

 Schedule total carried to 
Summary 

      

 

07 Part II/  
Section VII / 
Works Requirements – 
General Specification 

2.21.1 Employer is in the process of implementing an Enterprise wide cloud based IT system 
project titled “Integrated Project Management Platform”. The objective of the IT project is 
to develop a working environment that enables higher efficiency and effectiveness, not 
only in internal functions, but also across the entire ecosystem of the Employer including 
Contractors. The IT project envisaged following application stack: 

 

(a) Scheduling services using Oracle Primavera P6 Enterprise Project Portfolio 
Management (EPPM) or equivalent  

(b) Progress and performance reporting using Oracle BI Publisher or equivalent 
(c) Document control services using Oracle Primavera Unifier, AutoVue or 

equivalent 

Employer is in the process of implementing an Enterprise wide cloud based IT system project 
titled “Integrated Project Management Platform”. The objective of the IT project is to develop a 
working environment that enables higher efficiency and effectiveness, not only in internal 
functions, but also across the entire ecosystem of the Employer including Contractors.  

08 Part II/  
Section VII / 
Works Requirements – 
General Specification 

2.21.2 The proposed IT system has been designed for facilitating preservation of important 
artifacts (plans, drawings, notes, documents, reports etc.) in a secure and manageable 
environment in digitized format. Appropriate triggers shall generate dashboards and 
management reports every time an event causes a substantial shift in the project risk or a 
deviation in processes is developed. The envisaged system would expedite decision-
making, ensure better planning and coordination between different functions, better data 
management, effective reporting, knowledge management etc. Program management 
shall provide senior management with critical information related to various contracts, 
activities and funds in the form of management dashboards with inbuilt triggers to ensure 
timely decision-making. 
 

Clause Deleted. 
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Clause / Sub 
Clause 

Current Text in Tender document Modified Text 

09 Part II/  
Section VII / 
Works Requirements – 
General Specification 

2.21.3 The effective use of such IT platform requires availability of front end of web-based system 
at all requisite locations i.e. with Employers’ various offices, Engineer’s offices, 
Contractors’ end, major sub-contractors’ end, design consultant ends etc. with certain 
definite users’ rights. Data uploading by various authorized and trained users is key to 
effective implementation of the IT system. Employer has recognized this aspect, and the 
Contractors are required to consider in their proposal the cost of software licenses and IT 
staff for data uploading as under: 

 

S

N 

Contract value User licenses (below or 

equivalent software 

packages) 

IT 

staff 

  P6 Unifier BI Pub Auto 

Vue 

 

1 Rs 25 to Rs 50 crore 1 1 1 1 1 (one) 

2 Rs 50 crore to Rs 100 crore 1 3 1 3 1 (one) 

3 Rs 100 crore to Rs 250 

crore 

3 5 1 5 2 (two) 

4 Rs 250 crore to Rs 400 

crore 

3 8 2 8 4 (two) 

5 Rs 400 crore and above 3 10 2 10 5 (two) 

 

 

Clause Deleted. 

10 Part II/  
Section VII / 
Works Requirements – 
General Specification 

2.21.4 In view of the above, the Contractor shall be required to: 
 

(a) Upload / definition of Project Plans as per the template and using software 
defined by the Employer; 

(b) Maintenance and updating of uploaded Project Plans in software used by the 
Employer; 

(c) Upload of drawings / designs created by the Contractor as per the 
classification and on the software platform defined by the Employer; 

(d) Asset details need to be updated in the system in the format prescribed by the 
Employer; 

 

In view of the above, the Contractor shall be required to: 
 

(a) Submit Project Plans as per the template defined by the Employer; 
(b) Maintenance and updating of uploaded Project Plans; 
(c) Submit drawings / designs created by the Contractor as per the classification; 
(d) Asset details needed in the format prescribed by the Employer; 

 

11 Part II/  
Section VII / 
Works Requirements – 
General Specification 

2.21.5 Employer, his IT Project Team and IT Implementation Contractor shall render necessary 
assistance (including providing trained IT staff with requisite skills at Contractor’s cost) and 
handhold the Contractor for usage of the IT system. 

Clause Deleted. 

12 Part II/  
Section VII / 
Works Requirements – 
Technical Specification 

11.8  New Clause Added. 

13 Part II/  
Section VII / 
Works Requirements – 
Technical Specification 

12.4 Offshore Training  
 

The Contractor shall submit a training programme for 8 Trainee man months for System 
in following areas.  

 
Table 12.1: Training of KMRL’s Personnel  

Clause Deleted. 
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Sl 
No 

Part No / Document / 
Section 

Clause / Sub 
Clause 

Current Text in Tender document Modified Text 

SN Description Total period 

(Trainee man-months) 

1 Design and construction features of fixed 

structures, drive systems bi-parting gates, gate 

drive control of PSG system  

4 

2 Design of system software 

System description, architecture of PSC 

computer, PSL and GCU 

2 

3 Operating personnel  1 

4 Maintenance personnel  1 

 
The Contractor shall provide duration of each training module for approval of the KMRL. 
Number of trainees shall be decided based on the proposed duration of each training 
module and the Trainee man months indicated above. All expenses on training except 
travel, loading and boarding expenses shall be on account of the Contractor as per 
provisions in General Specification.  

 
All other training requirements shall be as per the provisions of the General Specification  
 

14 Part II/  
Section VII / 
Works Requirements – 
Technical Specification 

12.5.3 The Contractor shall provide 8 Trainer Man months to train:  
 
(a) Operations staff;  
(b) Maintenance staff;  
(c) Training Instructors.  

 

The Contractor shall provide 2 Trainer Man months to train:  
 
(a) Operations staff;  
(b) Maintenance staff;  
(c) Training Instructors.  

 

15 Part II/  
Section VII / 
Works Requirements – 
Technical Specification 

Appendix C  Appendix Newly Added. 
 
Comprehensive Annual Maintenance 

16 Part II/  
Section VII / 
Works Requirements – 
Technical Specification 

Appendix D  Appendix Newly Added. 
 
Drawings and Layouts (Refer Pre-Bid Query and Clarification Sl. No. 27, 41, 46 and 48) 

17 Part III/Conditions of 
Contract and Contract 
Forms / Section VIII / 
General Conditions 

4.2 
Performance 
Security 

The Contractor shall obtain (at his cost) a Performance Security for proper performance, 
in the amount stated in the Contract Data and denominated in the currency(ies) of the 
Contract or in a freely convertible currency acceptable to the Employer. If an amount is not 
stated in the Contract Data, this Sub-Clause shall not apply. 

The Contractor shall deliver the Performance Security to the Employer within 28 days after 
receiving the Letter of Acceptance, and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable bank or financial institution selected 
by the Contractor, and shall be in the form annexed to the Particular Conditions, as 
stipulated by the Employer in the Contract Data, or in another form approved by the 
Employer. 

The Contractor shall ensure that the Performance Security is valid and enforceable until 
the Contractor has executed and completed the Works and remedied any defects.  If the 
terms of the Performance Security specify its expiry date, and the Contractor has not 
become entitled to receive the Performance Certificate by the date 28 days prior to the 

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the Contract Data and denominated in the currency(ies) of the Contract or in a 
freely convertible currency acceptable to the Employer. If an amount is not stated in the Contract 
Data, this Sub-Clause shall not apply. 

The Contractor shall deliver the Performance Security to the Employer within 28 days after 
receiving the Letter of Acceptance, and shall send a copy to the Engineer. The Performance 
Security shall be issued by a reputable bank or financial institution selected by the Contractor, 
and shall be in the form annexed to the Particular Conditions, as stipulated by the Employer in the 
Contract Data, or in another form approved by the Employer. 

The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects.  If the terms of the 
Performance Security specify its expiry date, and the Contractor has not become entitled to 
receive the Performance Certificate by the date 28 days prior to the expiry date, the Contractor 
shall extend the validity of the Performance Security until the Works have been completed and 
any defects have been remedied. 
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expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

The Employer shall not make a claim under the Performance Security, except for amounts 
to which the Employer is entitled under the Contract.  

The Employer shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim 
under the Performance Security to the extent to which the Employer was not entitled to 
make the claim. 

The Employer shall return the Performance Security to the Contractor within 21 days after 
receiving a copy of the Performance Certificate. 

Without limitation to the provisions of the rest of this Sub-Clause, whenever the 
Engineer determines an addition or a reduction to the Contract Price as a result of 
a change in cost and/or legislation, or as a result of a Variation, amounting to more 
than 25 percent of the portion of the Contract Price payable in a specific currency, 
the Contractor shall at the Engineer's request promptly increase, or may decrease, 
as the case may be, the value of the Performance Security in that currency by an 
equal percentage. 

The Employer shall not make a claim under the Performance Security, except for amounts to 
which the Employer is entitled under the Contract.  

The Employer shall indemnify and hold the Contractor harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which the Employer was not entitled to make the claim. 

The Employer shall return the part of Performance Security as stated in the contract data to 
the Contractor within 21 days after receiving a copy of the Performance Certificate.  Remaining 
part of Performance Security shall be returned to the Contractor within 21 days after 
completion of the comprehensive annual maintenance period of the last opened section. 

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 
determines an addition or a reduction to the Contract Price as a result of a change in cost and/or 
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 
Contract Price payable in a specific currency, the Contractor shall at the Engineer's request 
promptly increase, or may decrease, as the case may be, the value of the Performance Security 
in that currency by an equal percentage. 

18 Part III/Conditions of 
Contract and Contract 
Forms / Section IX / 
Particular Conditions / 
Part A – Contract Data 

4.2 
Performance 
Security 

The performance security will be in the form of a demand guarantee in the amount(s) 
of 10 % (ten per cent) of the Accepted Contract Amount and in the same currency(ies) 
of the Accepted Contract Amount. The guarantee shall be sourced from an Indian 
scheduled bank, initially valid for 4 years and further extendable as per contract.  

 

The performance security will be in the form of a demand guarantee in the amount(s) of 10 % 
(ten per cent) of the Accepted Contract Amount and in the same currency(ies) of the 
Accepted Contract Amount. The guarantee shall be sourced from an Indian scheduled bank, 
initially valid for 4 years and further extendable as per contract.  

 

After receiving a copy of the Performance Certificate, the employer shall return 50% of 
Performance Security amount to the Contractor. Remaining part of Performance Security shall 
be returned to the Contractor within 21 days after completion of the Comprehensive Annual 
Maintenance period of the last opened section. 

  


