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TENDER NOTIFICATION 
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KOCHI METRO RAIL LIMITED 
NATIONAL COMPETITIVE BIDDING 

 
 
No: KMRL/PRJ/WBM/212/2015/TEN 08                   Date:  13/11/2015
   
Kochi Metro Rail Ltd (KMRL), Invites Open tenders for the following work from 
financially sound and well experienced Contractors of Kerala State Public Works 
Department (Class A) / Central Public Works Department / NHAI / Other Civic Authorities 
or PSU, who have successfully completed at least one single similar work costing more than 
80% (Eighty percentage) of the estimated cost of work during the last three years.  Tender 
documents and tender schedule may be downloaded free of cost from the KMRL Website 
www.kochimetro.org 

 

1. NOTICE INVITING TENDER 

A NAME OF WORK Construction of modern at grade walkways on both sides of 
Hospital Road and one side of Park Avenue Road as a part of 
KMRL Non-Motorised Transport Initiative 

B APPROXIMATE COST OF 
WORK 

Rs.  3,50,000,00/- 

C TENDER PROCESSING 
FEE 

Rs. 26,250/-+ 14 % Service tax 

(Demand Draft in favour of “Kochi Metro Rail Ltd”) payable 
at Kochi, Kerala. 

D TENDER SECURITY 
AMOUNT/EMD 

Rs. 8,75,000/- 

E COMPLETION PERIOD OF 
THE WORK 

Six months 

F AVAILABILITY OF 
TENDER DOCUMENT 

The Bidder may download the tender document from the web 
site of Kochi Metro Rail Limited by clicking the link 
www.kochimetro.org  

G LAST DATE OF PRE BID 
QUERIES 

23/11/2015(up to 11:00 hrs) to chandrababu.s@kmrl.co.in 

H PRE-BID MEETING All the tenderer shall be open to have discussion on 
clarification as required on any terms and conditions of the 
contract of the Tender document  on 23/11/2015 at 11:30 
Hrs. at office of the  KMRL Ltd., 6th Floor, Revenue Tower, 
Kochi – 682011 (Tel.: 0484-2380980, Fax : 0484-2380686) 
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I DATE OF ISSUING 
ADDENDUM(IF ANY) 

25/11/2015 

J TENDER FORMS a) No corrections or alterations in the form, nor in the 
conditions stipulated therein, shall be made. 

b) All drawings and documents issued along with the 
tender shall be returned along with the submitted 
tender, duly signed by the tenderer. 

c) The tender shall be drawn only on the form furnished 
with these tender documents and duly signed. Tenders 
shall be complete in all respects. 

K VALIDITY  OF TENDERS a) The rates quoted by the contractor should hold good for 
at least 180 days from the date of submission of tender. 

b) Tender if accepted should hold good till the completion 
of the work. 

L TENDER COVER The tenders shall be submitted completed in all respect sealed 
with cover labeled on top as “TENDER FOR ------------------
--------------------------------- This cover shall contain two 
separate covers for Technical Bid & Financial Bid with the 
same written in cover top.This cover shall also include the 
demand draft towards the Earnest Money Deposit (if 
Applicable) 

The tender shall be addressed to: General Manager 
(Civil),KMRL  

 
M SUBMISSION OF TENDER a) The tenderer must submit sealed tenders, duly signed 

and completed in all respects, to the office of KMRL 
Ltd., 6th Floor, Revenue Tower, Kochi – 682011 
(Tel.: 0484-2380980, Fax : 0484-2380686) latest by 
08/12/2015 (up to 14:30 hrs)   

b) In the event of the tender being submitted by a firm, it 
must be signed separately by authorised partner hereof 
or in the event of the absence of any partner, it must 
be signed on his behalf by a person holding a Power 
of-Attorney authorizing him to do so, such Power of 
Attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the 
Indian Partnership Act. 

c) Bids / tender documents are to be submitted by India 
post/speed post/by hand only.   

d) Technical bid and financial bid shall be submitted in 
their separately designated covers properly sealed. 
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N CONTENTS OF THE 
TENDER DOCUMENT 

a) The set of tender documents issued for the purpose of 
tender shall comprise of the Tender Notification, Site 
Description and Scope of Works, the Conditions of 
Contract, Special Conditions of the Contract, the 
General Specifications & Bill of Quantities, and the 
Drawings. 

 
b) The tenderer is expected to peruse all instructions, 

conditions, forms, terms, design criteria and 
performance specifications, and drawings in the tender 
documents. Failure to comply with these requirements 
of tender submission shall be at the tenderer own risk. 

c) At any time prior to the last date for submission of 
tenders, the Employer may, for any reason whether at 
his own initiative or in response to a clarification 
requested by a prospective tenderer, modify the tender 
documents by the issuance of an Addendum through 
publishing in KMRL website www.kochimetro.org  

 
d) In order to afford prospective tenderer reasonable time 

to take the addendum into account for the preparation 
of their tenders, the Employer may, at his discretion, 
extend the last date for the submission of tenders. 

 
e) The tender prepared by the tenderer, all correspondence 

and documents relating to the tender exchanged by the 
tenderer and the Employer, shall be written in the 
English language only.  

f) Documents to be furnished at the time of tender 
submission. The tender to be prepared and submitted 
by the tenderer to the Employer for consideration shall 
comprise the following: 
i) A covering letter from the Tenderer detailing the 

various considerations in his tender. 
 ii) A list of all the documents accompanying the        
tender. 
iii) Form of Declaration and Appendix thereto, duly 
signed along with the complete set of tender 
documents as in section-2 
iv) Detailed report on the tenderer's methodology of 
work, deployment, prioritization with sufficient details 
to enable its technical acceptability and ensuring 
completion of work within the stipulated time 
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schedule. 
v) Information on eligibility and qualifications, 
together with additional information regarding 
tenderer's management or financial position, current 
works in hand etc. 
vi) Detailed provisional Schedule & Program for 
completion of various items of work including a 
network for all preliminary arrangements for 
mobilization of resources such as Manpower, plant 
and machinery, and a chart giving forecast for 
principal quantities of work proposed to be executed 
monthly. Again, plantation being sensitive to the 
climatic condition, the work scheduling should be 
prepared in accordance to the climatic consideration 
for early completion of the work. 
vii) Details of establishment and deployment, together 
with a detailed organization chart, proposed for this 
project. 
viii) Latest income tax clearance certificate from the 
Income Tax department in India. 
ix) Any other material required to be completed and to 
be submitted in accordance with the tender 
documents. 
x) All documents issued for the purpose of tendering 
as described shall be deemed and have to be 
incorporated in the tender for the work. 

O BASIC QUALIFICATION 
REQUIREMENT 

The Applicant shall meet the following minimum criteria: 
a) Average annual turnover (defined as billing for 

works in progress and completed in all classes 
of civil engineering & landscaping works only) 
over the last three years should be 40 per cent 
of the value of contract/contracts applied for. 

b) Experience in successfully completing at least 
one contract of similar works of at least 80 per 
cent of the value of proposed contract within the 
original completion period during the last three 
years. 
OR 
Experience in successfully completing at least 
two contract of similar works of at least 40 per 
cent of the value of proposed contract within the 
original completion period during the last three 
years. 

 
P OBLIGATORY a)All tenderer shall include a statement giving the following 
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REQUIREMENTS particulars: 
    i) Major items of Equipments, Tools and machinery 
proposed for use in carrying out the Contract; 
    ii) The qualifications and experience of key personnel 
proposed for administration and execution of the Contract, 
both on and offsite; 
b) In addition, the tenderer shall furnish the following 
information regarding the financial standing of the tenderer: 
    i) Level of working capital; 
    ii) Extent of access to bank loans or credit facilities,    with 
ceiling limits, if any, prescribed in this regard and certified by 
the bankers themselves; 
c) Details of current work in progress including value, current 
outstanding payables etc. 

d) Shall submit the copy of this document signed on each 
page along with seal of the organization. 

Q OPENING OF TENDERS a)The tenders will be opened at office of Kochi Metro Rail 
Limited ,6th Floor ,Revenue Tower ,Cochin 11  on 
08/12/2015 at 15.00 hrs 
b) Date and time of opening of financial bid will be intimated 
later.  
c) Tenders once opened cannot be withdrawn. 

 
2.0 INSTRUCTION TO TENDERERS 

1. SITE VISIT a) The tenderer shall, prior to submitting his tender for the 
work, visit and examine the site of works and its 
surroundings at his own expense, and obtain and ascertain 
for himself on his own responsibility all information that 
may be necessary for preparing his tender and entering into 
a contract, and take the same into account in the quoted 
contract price for the work. 
b) The tenderer shall satisfy themselves about the 
following factors: 
   i) Site conditions including access to the site, existing 
and required roads and other means of 
transport/communication for use by him in connection with 
the work including diverting and re-routing of services. 
  ii) Ground conditions including those bearing upon 
transportation, disposal, handling and storage of materials 
required for the work or obtained there-from. 
  iii) Source and extent of availability of suitable materials, 
including water etc., and labour (skilled and unskilled) 
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required for work, and laws and regulations governing their 
use and employment. 
  iv) Geological, meteorological, topographical and other 
general features of the site and its surroundings as are 
pertaining to and needed for the performance of the work. 
  v) The limit and extent of surface and subsurface water to 
be encountered during the performance of the work, and 
the requirement of drainage and pumping. 
  vi) The type of equipment and facilities needed, for and in 
the performance of the work; 
  vii) The extent of lead and lift required for the work in 
complete form over the entire duration of the contract, and 
  viii) All other information pertaining to and needed for 
the work including information as to the risks, 
contingencies and other circumstances which may 
influence or affect the work or the cost thereof under this 
contract. 
 
c) The tenderer should note that information, if any, in 
regard to the local conditions, as contained in these tender 
documents, has been given to tenderer merely for guidance 
and is not warranted to be complete. 
 
d) A tenderer shall be deemed to have full knowledge of 
the site, whether he inspects it or not, and no extra charges 
consequent on any misunderstanding or otherwise shall be 
allowed. 
 

2. TIME LIMIT a) Time is of the essence in this Contract, and the work 
covered herein is required to be completed in all respects 
within the time period of 6 months. 
 
b) The tender should be based on this time of completion. 
However, the above-mentioned stress on time-based 
completion shall not entitle the Successful tenderer to 
claim price escalation for the portion of work, if any, which 
remains unexecuted after the stipulated completion period. 

3. TENDERED RATES The Contractor must understand clearly that the rates 
quoted are for complete work and include all cost of 
materials (incl all plants and other basic requirements like 
staking, safety requirement of the planting and other  
materials, signages (planting nomenclature), costs due to 
labour, tools & tackles, supervision, services of all types 
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like use of electricity, watering, transport of water for all 
civil works ,planting materials, works, power royalties etc., 
including their procurement, transportation, storage and 
wastage etc., to cover the cost of night working, when and 
if required.  
 
No claim for additional payments beyond the prices or 
rates quoted will be entertained. The Contractor shall 
further provide without extra charges all labor and things 
required by Landscape Architect/Site In-Charge for testing 
(materials, soil & water on continual basis) and measuring 
the work and for weighing, measuring, providing or testing 
the appropriateness of any portion of the work, and shall 
also at his own cost provide access to every part of the 
work with safety. 
 
a) The contract shall be for the total cost as quoted in the 
schedule of quantities, attached by the successful tenderer, 
complying with the terms and conditions of tender 
document and shall be for the whole work as prescribed in 
scope of work. 
 
b) All duties, taxes, fees and other levies (present and 
future) payable by the Contractor under the Contract or for 
any other cause, as on the date thirty days prior to the 
closing date for submission of tenders, shall be included in 
the total contract price submitted to the Employer. 
 
c) The rates must be inclusive of ESI, PF, LWF or any 
other statutory compliance as applicable and all taxes 
inclusive of Entry Tax, SalesTax, Turn over Tax, Works 
Contract Tax,Service tax wherever applicable. The 
employer will not reimburse any of the above-mentioned 
items. 

 
d) The rates in the tender should be quoted both in figures 
and in words; and these are to be written in ink only and 
are not to be typed; and all corrections should be dated and 
attested by the Contractor with full signature. 
 
e) If there is any difference between the rates quoted in 
words and those in figures, the rates quoted in words shall 
be taken into consideration 
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f) It should be clearly understood that the quantities shown 
in the Bill of Quantities are approximate, and the drawings 
are tentative and liable to modifications or alterations as 
may be found necessary. 
 
g) The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his 
tender for the works, and the prices stated in the schedule 
of quantities and/or the schedule of rates and prices, which 
rates and prices shall cover all his obligations under the 
Contract, and all matters and things necessary 
for the proper completion of the works. 

4. VARIATIONS OR 
DEVIATIONS IN 
TENDER 
DOCUMENTS 

a) The tenderer shall submit an offer which complies fully 
with the basic requirements of the tender documents as 
indicated in drawings and specifications. 
b) All tenderer are cautioned that no conditional offer, 
variations or deviations by the tenderer, with respect to any 
items proposed by the tenderer (including advance loan for 
mobilization or time for Completion etc.), shall be 
entertained or considered. 
c) Furthermore, any deviation from Contract conditions, 
particular specification, or other requirements stipulated in 
these tender documents other than those especially 
clarified/amended shall be liable to be rejected as non-
responsive. 

5. CORRECTION OF 
ERRORS 

a. Tenders determined to be substantially responsive to be 
checked by the Employer for any arithmetical errors in 
computation and summation. 

b. Where there is a discrepancy between the unit 
prices/rates and the total amount derived from the 
multiplication of the unit price/rate and the quantity, 
the unit price/rate as quoted will govern. 

6. DISCREPANCIES 
IN TENDER 
DOCUMENTS 

a)In case of any inconsistency between bill of quantities, 
performance specification and drawings, the following 
order of preference shall 
prevail: 
i) Bill of quantities 
ii) Drawings 
iii) Specifications 
b) Any discrepancy in the Contract documents should be 
brought to the notice of KMRL for clarification, before 
submitting the tender. 
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c) No claim in this regard shall be entertained after the 
acceptance of the tender. 

7. UNSUCCESSFUL 
BIDDERS 

a) Upon the furnishing by the successful Bidder of the 
Performance Security, the Employer will promptly notify 
the other Bidders that their Bids have been unsuccessful. 

b) The earnest money deposits of the unsuccessful 
tenderers will be refunded immediately after executing 
agreement with successful bidder 
c)    EMD of technically disqualified bidders will be 
disposed of after accepting technically fit bidders 

8. SUCCESSFUL 
TENDERER 

a)The Bidder whose Bid has been accepted will be notified 
of the award by the Employer prior to expiration of the Bid 
validity period by registered email, telex confirmed by 
registered letter. This letter called the “Letter of 
Acceptance’) LOA will state the sum that the Employer 
will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in 
the Contract called the “Contract Price”). 

b) The successful tenderer shall, within 21 days from the 
date of issue of the Letter of acceptance of his tender, 
execute an agreement on a stamped paper of value of 
Rs.500/- in prescribed form. 

c) The notification of award will constitute the formation 
of the Contract, subject only to the furnishing of a 
performance security in accordance with the provisions of 
Contract. 

d)In the LOA, the successful bidders will be notified to 
execute an agreement within the maximum period of 21 
days from the date of receipt of same. Fine @ 10% of 
contractor PAC subject to a minimum amount of Rs. 
1000/-  shall be levied if the agreement is not executed 
within 10 days after the notice period of 14 days. 

 
9 PERFORMANCE 

SECURITY 
a) Within 14 days of receipt of the Letter of Acceptance, 
the successful Bidder shall deliver to the Employer a 
Performance Security in the forms given in section 6Forms 
of Tender for an amount equivalent to 10% of the Contract 
price as bank guarantee;  

b)If the performance security is provided by the successful 
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Bidder in the form of a Bank Guarantee, it shall be from a 
Nationalized/Scheduled Indian bank. 

c) Failure of the successful Bidder to comply with the 
above shall constitute sufficient grounds for cancellation of 
the award and forfeiture of the Bid Security. After 
cancelling, steps will be initiated to award the work to next 
lower bidder in L1 accepted rate. 
 

10 RETENTION 
AMOUNT 

a)A retention amounting to 5 % (Five percent) of the gross 
amount of each running bill will be deducted at the time of 
certifying interim payment, for the due execution and 
completion of the work under Contract. This retention 
amount is liable to be forfeited, partly or wholly, if the 
Contractor fails to carry out the work or to keep up the 
desired rate of progress. 
 
b) The retention amount will be released on the successful 
completion of the work. 

3.0 GENERAL CONDITIONS OF THE CONTRACT 
a) The Conditions of Contract, as stipulated hereunder, shall bind the Contractor. 
b) The Contractor will have to make his own arrangements for electricity and water. 
c) Work should not be sub-let, without the written consent of the Employer. 
d) The site for the work shall be made available in parts as per site conditions. 
e) All the conditions set-forth in the schedule of the Contract form are binding on the 

Contractor. 
f) Further particulars in connection with the works can be had from the office of 

General Manager (Civil), Kochi Metro Rail Limited during office hours. 
g) The competent authority reserves the right to reject any or all tenders without 

assigning any reasons. 
h)  In case of any dispute, the decision of the Director (Projects), KMRL shall be final 

and binding. 
 
 
SIGNATURES AND SEALS: 
Contractor: M/s. ____________________ Employer: M/s. ____________________ 
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SECTION-2 
FORMS FOR TENDER DECLARATION 
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ANNEXURES                                   NAME OF THE FORM/ANNEXURE 

1 
 

AFFIDAVIT 

2 
 

UNDERTAKING -FIRM PERIOD 

3 FORMAT-FOR BID SECURITY (BANK GUARANTEE) 

4 FORMAT – LETTER OF ACCEPTANCE 

5 
 

FORMAT- BANK GUARANTEES FOR PERFORMANCE SECURITY 

6 
 

UNDERTAKING-TENDER AND BIDDERS CERTIFICATE 

7 FORMAT -E PAYMENT FORM 

8 
 

FORMAT –AGGREEMENT FORM 

9 SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 
 

10 FORMAT- UNDERTAKING 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Kochi Metro Rail Limited                                                                                        
 

16 | P a g e  
 

ANNEXURE 1 
AFFIDAVIT 

 
 1.  I the undersigned, do hereby certify that all the statement made in    
          the required attachments are true and correct. 
 
 2.     The undersigned also hereby certifies that our firm M/s…………… 
          ……………………………………..has not abandoned any work  
         in Kerala or, any other State  
         Government, Central Government nor any contract awarded to us for  
         such works have been rescinded, during last three years prior to the  
         date of this bid. 
 
 3.  The undersigned hereby authorize(s) and request(s) any bank, person,  
          firm or corporation to furnish pertinent information deemed necessary  
          and requested by the Department to verify this statement or regarding  
          my (our) competence and general reputation. 
 
 4. The undersigned understands and agrees that further qualifying    
          information may be requested, and agrees to furnish any such  
          information at the request of the Company/Department/Project implementing  
         agency. 
 

  5.  The undersigned also hereby authorises KMRL and  
           their authorised representative to conduct any inquiries or investigation  
           to verify the statements, documents and information submitted in  
           connection with this application, and to seek clarification from our bankers  
          and clients regarding any financial and technical capability.   

 
………………………………………… 
(Signed  by an Authorised Officer  of the Firm) 
……………………………….. 
Title of Officer 
………………………………… 
Name of Firm 
……………………………….. 
DATE 
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ANNEXURE 2 
 

UNDERTAKING FOR FIRM PERIOD 
 
I, the undersigned do hereby undertake that our firm M/s.......................................... 
Agree to abide by this bid for a period 180 days from the date fixed for receiving the same 
and it shall be binding on us and may be accepted at any time before the expiration of that 
period. 
 
.................................................................... 
(Signed by an Authorised Officer of the firm) 
..................................................................... 
(Title of Officer) 
.................................................................... 
(Name of Firm) 
................................................................... 
(Date) 
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ANNEXURE 3 
FORMAT FOR BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ……………………………………(name of Bidder) hereinafter called ‘the 
Bidder’) has submitted his Bid dated ……………..(date) for the construction of 
…………………………….(name of  Contract hereinafter called “the Bid”). 

KNOW ALL PEOPLE by these presents that We ...............................................(name of 
Bank) of …………….(name of Country) having our registered office at 
..............................................................(hereinafter called “the Bank”) are bound 
unto…………………………………………..(name of Employer) (hereinafter called “the 
Employer”) in the sum of ……………………….. for which payment  well and truly to be 
made to the said Employer the Bank itself, this successors and assigns by these presents. 
SEALED with the Common Seal of the said Bank this ……………….day of 
………….20……………… 
THE CONDITIONS of this obligation are : 
 
(1)    If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 
   OR 
(2)    If the Bidder having been notified to the acceptance of his bid by the Employer during 
the period of Bid validity: 
 
(a) Fails or refuses to execute the Form of Agreement in accordance with the             
             Instructions to Bidders, if required; or 

(b)   Fails or refuses to furnish the Performance Security, in accordance with the Instructions to 
Bidders; or 
(c)          Does not accept the correction of the Bid Price pursuant to Clause 26. 
We undertake to pay to the Employer up to the above amount upon receipt of first written 
demand, without the Employer having to substantiate his demand provided that in his 
demand the Employer will note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions. 
This Guarantee will remain in force upto an including the 
date………………………….days after the deadline for submission of Bids as such 
deadline is stated in the Instructions to Bidders or as it may be extended by the Employer, 
notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this 
guarantee should reach the Bank not later than the above date. 
DATE……………………   SIGNATURE…………………………………. 
WITNESS………………   SEAL…………………………………………. 
(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures    
 denominated in Indian Rupees.  This figure should be the same in Clause 16.1  of the 
Instructions to Bidders. 
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     ** 45 days after the end of the validity period of the Bid.  Date should be inserted   by the 
Employer before the Bidding documents are issued.        
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ANNEXURE 4 
LETTER OF ACCEPTANCE 

 
 
 
To 
       -------------------------(Name and address of the Contractor) 

        -------------------------- 
 
Dear Sirs, 
 

This is to notify you that your Bid dated…………………for execution of the 
………………………. (name of the contract and identification number, as given in the 
Instructions to Bidders) for the Contract Price of Rupees……………. 
.(…………………………………………………………………………….)(amount in 
words and figures), as corrected and modified in accordance with the Instructions to 
Bidders* is hereby accepted by KMRL. 

 
You are hereby requested to furnish Performance Security for an amount equivalent to 
Rs……………….within 14 days of the receipt of this letter of acceptance valid upto  28 
days from the date of expiry of Defects Liability Period i.e. upto ………………and sign the 
contract. 
 
Yours faithfully, 
 
Authorized Signature 
Name and title of Signatory 
KMRL 
 

• Delete ‘Corrected and’ or ‘and modified’ if only one of these action applies.  Delete as 
corrected and modified in accordance with the Instructions to Bidders, if corrections or 
modifications have not been affected. 
 
       (Seal) 
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ANNEXURE 5 
Bank Guarantees for performance Security 

 
FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 
To, 
Kochi Metro Rail Limited 
8th Floor, Revenue Tower, 
Park Avenue, Cochin 11 
 
Dear Sir,  
 
1. In consideration of the Kochi Metro rail Limited (hereinafter called “KMRL”) having 
agreed under the terms and conditions of agreement NO…………….. dated………….made 
between ………………………… and ……………………….. (herein after called “thesaid 
contractor(s)”) for the …………….. work (herein after called “the said agreement”) for 
compliance of his obligation in accordance with the terms and conditions in the said 
agreement. 
 
We …………….. (indicate the name of the Bank) (herein after referred to as “as Bank) 
hereby undertake to pay to the KMRL and amount not exceeding Rs….. (Rupees 
………….. only) on demand by the KMRL. 
 
2. We …………………………….. (Indicate the name of the Bank) do hereby undertake to 
pay the amount due and payable under this Guarantee without any demure, merely on a 
demand from the KMRL stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said contractor(s). Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs…………… (Rupees………………………… only). 
 
3. We undertake to pay to the KMRL any money so demanded notwithstanding any dispute 
or disputes raised by the contractor (s) in any suit or proceeding pending before any court or 
Tribunal relating thereto our liability under this present being absolute and unequivocal. 
The payment made by us under this bond shall be valid discharge of our liability for 
payment here-under and the contractor(s) shall have no claim against us making such 
payment. 
 
4. We …………….. (Indicate the name of Bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the 
dues of the KMRL under or by virtue of the said agreement have been fully paid and it is 
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claims satisfied or discharged or till Engineer-in-charge on behalf of the KMRL certified 
that the terms and conditions of the said Agreement have been fully and properly carried out 
by the said contractor(s) accordingly discharges this guarantee. 
5. We……………. (Indicate the name of Bank) further agree with the KMRL that KMRL 
shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) from time to time or to postpone any 
of the powers exercisable by the KMRL against the said contractor(s) and to forebear or 
enforce any of the terms and conditions relating to the said agreement; we shall not be 
relieved from our liability by reasons of any such variation or extension being granted to the 
said contractor(s) or for any forbearance act or omission on the part of KMRL or any 
indulgence by KMRL to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effected of so 
relieving us. 
6. The guarantee will not be discharged due to a change in the constitution of the Bank or 
the contractor(s). 
 
7. We…………………………… (indicate the name of Bank) lastly undertake not to revoke 
this guarantee except with the previous consent of KMRL in writing. 
 
8. This guarantee shall be valid upto ……….. unless extended on demand by KMRL. 
 
Notwithstanding anything mentioned above our liability against this Guarantee is restricted 
to RS…………. (Rupees…………………only) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this guarantee, 
all our liabilities under the Guarantee shall stand discharged. 
 
Dated the ………….. day of 20…. 
 
For ……………………………… 
(Indicate the name of Bank) 
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ANNEXURE 6 – E PAYMENT FORM 
 
    Requisition for e-Payment  
 
 
 
 
                        Certified that I am having a Savings / Current Account in  
 
 
Name of Bank      
 
Name of Branch  
 
IFSC Code  
 
Account Number  
 
 
I wish to receive all payments in this account through NEFT and RTGS Systems, as the 
case may be, for all payments relating to this work. 
 
 
Name of Bidder                          
 
 
 
 
Place: 
Date:    
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ANNEXURE 7 
 

AGREEMENT FORM 
 

 
 

Agreement 
 
 This agreement, made the _______________day of _________________ between 
__________________________ (name and address of Employer) [hereinafter called “the 
Employer] and ____________________________________________________ 
(Name and address of the contractor) hereinafter called “the Contractor” of the other part. 
 
 Whereas the Employer is desirous that the Contractor execute 
____________________________________________________________________ (name 
and identification number of Contract) (hereinafter called “the Works”) and the Employer 
has accepted the Bid by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein, at the cost of Rs. __________-
____________________________________________________________________ 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 
 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of 
the contract. 
 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of the defects therein the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and constructed as part of this 
Agreement viz. 
 
 

i) Letter of Acceptance. 
ii)  Notice to proceed with the works; 
iii) Contractor’s Bid 
iv) Condition of Contract: General and Special. 
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v) Contract Data 
vi) Additional Condition. 
vii) Drawings 
viii) Bill of Quantities and 
ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 
 
  In witnessed whereof the parties there to have caused this Agreement 
to be executed the day and year first before written. 
 
 The Common Seal of _______________________________________________ 
was hereunto affixed in the presence of: 
 
 Signed, Sealed and Delivered by the said _______________________________ 
______________________________________________________________________ 
 
in the presence of : 
 
Binding Signature of Employer ___________________________________________ 
Binding Signature of Contractor ____________________________________________ 
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ANNEXURE 8 

 
SAMPLE FORMAT FOR 

EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 
 
 
        (Clause 4.2 (i) OF ITB) 
 
 
 
 
BANK CERTIFICATE 
 
This is to certify that M/s _____________________________________________ is a 
reputed company with a good financial standing. 
If the contract for the work, namely ___________________________________________ is 
awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs. _________________________________ to meet their working capital 
requirements for executing the above contract during the contract period. 
 
 
        _______________________ 
         (Signature) 
         Name of Bank 

Senior Bank Manager 
Address of the Bank 
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ANNEXURE 9 
 

UNDERTAKING 
 
 
I, the undersigned do hereby undertake that our firm M/s __________________ 
___________________________ would invest a minimum cash upto 25% of the value of 
the work during implementation of the Contract. 
 
 
      ____________________________________ 
      (Signed by an Authorised Officer of the Firm) 
 

__________________________ 
    Title of Officer 
 
  ___________________________ 
    Name of Firm 
 
  _________________________ 
     DATE 
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SECTION-3 
PROJECT DESCRIPTION 
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Maharajas College Metro Station is located at middle of the M.G Road. Location of the 
station is very much suitable to the commuters from Park Avenue road & Chittoor road and 
also from various sides of MG Road.  
The future growth in the M.G Road particularly around the station are may increase the 
transit ridership, but also the led to more vehicle traffic in the station area especially from 
Park Avenue road. Improving the access to and from Metro is critical to meet the ridership 
goals and serving custom needs. The Goal of improving the station access is to attract the 
additional customers by enhancing the experience with a safer and more attractive walking 
environment, maintain a good level of service for transit access to the site.  
Ernakulum Boat Jetty is identified for the integration with Maharajas College Metro Station 
which nearest destination of the other mode of transport like water transport station. Most of 
the people residing at Fort Kochi and Vypin are travelling to Ernakulum through Ernakulum 
Boat jetty. Also integration of the KRSTC bus stand may be increase the transit rider ship as 
people travelling to Ernakulum south and MG Road from the Paravur side KSRTC Bus 
Station is the terminal point.  
Also the importance of integrating the Park Avenue road with Metro Station is also vital part 
of this integration as Government Institutions like Cochin Corporation, Maharajas College, 
District Court, General Hospital, Law College, priyadarshani Park and Subash Park. As 
mentioned importance of integration for the Metro Station with Ernakulam Boat Jetty will be 
a great success. Also Park avenue Road walkway (from boat jetty to Hospital road junction) 
to be improved for fulfilling the NMT between Maharajas College Metro Station and 
Ernakulam Boat Jetty 
 
Total length of hospital road is coming around 650m. The road starts from Park Avenue road 
meeting MG road at KPCC junction. In between there are major arterial roads, like TD Road, 
and PT Usha road connecting Hospital road. The Alignment of the road is almost straight. 
The width of the road is varying from 7m to 11m. The major portion of the narrow width is at 
Hospital & Maharajas College area. As per the GAD submitted by UMTC the existing road 
will be restricted to 7.5 m as 7.5 is minimum requirement for two line traffic.  
As per the concept plan and GAD submitted by UMTC the proposed project is consider to 
have the following aspects.  
The items included are as per standards required for model footpaths: 

1. Footpath 3.35m wide and planter bed.  
2. Drain work on the spaces where it’s not available 
3. Utility ducts 
4. Location of Street poles & pedestrian lights 
5. Pedestrian crossings with standards 
6. Fencing- Proper boundary wall/grill is to be constructed either with grill fencing or 

with green mesh and creepers  
7. Shifting of utilities- . At present most of the electric post are coming at the middle of 

the proposed walkway. So all the post are to be shifted to adjacent to the road as no 
space will available at private property side. Proper pedestrian lighting to be done. 

8. Shrubs  
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9. Bollards 

Considering all the above items the BOQ contains the following items 
• Demolition of existing compound wall, Entrance gate and Clearing of adjacent plots 

boundaries.  
• Civil works 
• Landscaping (both hard and soft scaping).. 
• Construction of Modern footpath. 
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SECTION-4 
CONDITIONS OF CONTRACT 
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ADMINISTRATION 
Conditions Hereinbefore Referred to Words imparting the singular number include the 
plural number and vice-versa 
Terms Used : In construing these Conditions, the Specification, Bill of Quantities, Tender 
Notification and Contract Agreement, the following words shall have the meaning herein 
assigned to them except where the subject or context otherwise requires. 
 
 
1 “Employer” 

or “Owner” 
Shall mean Kochi Metro Rail Limited and shall 
include legal representative/s, assignee/s . 

2 “Contractor” Shall mean M/s. 
____________________________________ and 
shall include his (their) legal representatives’ 
assign/s or successor/s, which individual/firm has 
undertaken the works by virtue of this Contract. 

3 Site 
 
 
 

-Shall mean the site of the Contract works, 
including any development works, building and 
erections there on, and any other land (inclusive) as 
aforesaid, allotted by the Employer for the 
Contractor's execution of the scope of work. 
 

3a Engineer in charge A person designated by the Employer 
4 Works” 

or “Work” 
Shall mean the works to be executed by virtue of 
this Contract, whether temporary or permanent, and 
whether original, altered, substituted or additional. 

5 “This Contract” - Shall mean the Articles of Agreement, the Special 
Conditions, the Conditions of Contract, the 
Appendices, the Bill of Quantities, the 
Specification, and the Drawings attached hereto and 
duly signed, and the written instructions issued 
from time to time by the Architect/Site-In-Charge. 
All these documents taken together shall be deemed 
to form one Contract and shall be complimentary to 
one another. 

6 Notice in writing” 
or 
“Written Notice” 

Shall mean a notice in written, typed or printed 
characters, sent (unless delivered personally or 
otherwise proved to have been received) by 
registered post to last known private or business 
address or registered office of the addressee, and 
shall be deemed to have been received when in the 
ordinary course of post it would have been 
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delivered. 
7 Definition and scope 

of 
works 

The expression ‘Work’ or ‘Works’ where used in 
these conditions shall, unless there be something in 
the subject or context repugnant to such 
development ,pedestrisation and  landscape 
activities, be construed to mean the work or works 
contracted to be executed under or in virtue of this 
Contract, whether temporary or permanent and 
whether original, altered, substituted or additional. 

8 Work to be executed 
in 
accordance with 
specifications, 
drawing, 
instructions etc., 

The Contractor shall execute the whole and every 
part of the work in the most sound and substantial 
and workman-like manner, and in strict accordance 
with the specifications both as regard to materials 
and workmanship. The Contractor shall also 
conform exactly, fully and faithfully to the designs, 
drawings and instructions in writing relating to the 
work signed by the Site-In-Charge or other 
competent authority and lodged in his office, and to 
which the Contractor shall be entitled to have 
access, during office hours, at such office or on the 
site of the work, for the purpose of inspection.  
 
The Contractor shall, if he so requires, be entitled at 
his own expense to obtain copies of the 
specifications and of all such designs, drawings and 
instructions as aforesaid. The Contractor shall also 
be responsible for the delivery of assigned job to 
the complete satisfaction of the Site-In-Charge and 
the execution of the work strictly in accordance 
with the specifications of the work. 

9 Action where there is 
no 
specification 

In the case of any class of work for which there is 
no such specification mentioned in the Contract, 
such work shall be carried out in accordance with 
Landscape Architect’ specifications, and in the 
event of there being no such specifications, then the 
work shall be carried out in all respects in 
accordance with the instructions and requirements 
of the Site-In-Charge or other competent authority. 

10 Contractor bound by 
Site-In-Charge 
instructions 

The Contractor shall be bound to carry out the work 
in accordance with any instructions in this 
connection which may be given to him in writing 
signed by the Site-In-Charge, his authorized 
representative or other competent authority. 
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Any instructions given verbally shall be noted in 
the Instruction Book and got signed by the 
Landscape Architect/Site-In-Charge, or his 
authorized representative, and deemed as 
instructions for the proper execution of the work 
and, when considered necessary by the Site-In-
Charge /Landscape Architect, followed up in 
writing. 
The whole of the work must be proceeded with in 
such sections and at such times as directed by the 
Site-In-Charge /Landscape Architect. 

11 Failure by Contractor 
to 
comply with 
Landscape 
Architect’/Site in 
Charge s instructions 

If the Contractor, after receipt of written notice 
from the Landscape Architect/Employer requiring 
compliance, fails to comply with such further 
drawing and/or Site-In-Charge/Landscape 
Architect’s instructions, the Employer, with the 
recommendation of the Landscape Architect, may 
employ and pay other persons to execute any such 
work whatsoever that may be necessary to give 
effect thereto, and all costs incurred in connection 
therewith shall be recoverable from the Contractor 
by the Employer, on the Certificate of the 
Landscape Architect, as a debt, or may be deducted 
from any moneys due or to become due to the 
Contractor. 

12a Alteration in work a) The Landscape Architect, in concurrence with 
the Employer, may from time to time issue further 
Drawings and/or written instructions, details, 
directions and explanations, which are hereafter 
collectively referred to as “instructions" in regard 
to: 
i) The variation or modification of the design, 
quality or quantity of works or the addition or 
omission or substitution of any work. 
ii) Any discrepancy in the Drawings or between the 
Schedule of quantities and/or drawings and/or 
specification. 
iii) The removal from the site of the materials 
brought thereon by the Contractor and the 
substitution of the other material thereof. 
iv) The removal and/or re-execution of any works 
executed by the Contractor. 
v) The opening up for inspection of any work 
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covered up. 
vi) The amending and making good of any work as 
executed. 
 
b)The Contractor shall forthwith comply with and 
duly execute any work comprised in such 
Landscape Architect’s instructions, directions and 
explanations, given to the Contractor or his 
representative upon the works by the Landscape 
Architect; which shall, if involving a variation, be 
confirmed in writing by the Contractor within seven 
days, and if not dissented from in writing within a 
further seven days by the Landscape Architect, such 
shall be deemed to be Landscape Architect’s 
instructions within the scope of the Contract.  
 
c) If compliance with the Landscape Architect’s 
instruction, as aforesaid, involves work and/or 
expense and loss beyond that contemplated by the 
Contract, then, unless the same were issued owing 
to some breach of this Contract by the Contractor, 
the Employer shall pay to the Contractor at the Site-
In- 
Charge/Landscape Architect’s Certificate the price 
of the said work (as an extra to be valued as 
hereinafter provided and/or expense and/or loss). 
 
d)Any alterations made to the work made based on 
technical/aesthetic values as per the instructions of 
the Site-In-Charge/Landscape Architect shall be 
considered as part of the work undertaken 

12b Alterations in work a) The Site-In-Charge shall have power to make any 
alterations in, omissions from, additions to or 
substitutions for the original specifications, 
drawings, designs and instructions that may appear 
to him to be necessary or advisable during the 
progress of the work. If, for that purpose or if for 
any other reason it shall in his opinion be desirable, 
he shall have power to order the Contractor to do 
and the Contractor shall do any or all of the 
following:- 
i) Increase or decrease the quantity of any work 
included in the Contract, 
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ii) Omit or delete any such work, 
iii) Change the character or quality or kind of any 
such work, 
iv) Change the levels, lines, positions and 
dimensions of any part of the work, 
v) Execute additional work of any kind necessary 
for the completion of the works and 
vi) Change in any specified sequence, methods or 
timing/priority of landscape of any part of the work. 
vii) Acceptance or rejection of the material not as 
per the desired specification of the planting 
materials. 

13 Orders for variations 
to 
be writing 

a)No such variations shall be made by the Contractor 
without an order in writing of the Site-In-Charge. If 
for any reason the Site-In-Charge shall consider it 
desirable to give any such order verbally, the 
Contractor shall comply with such order and any 
confirmation in writing of such verbal order given by 
the Site-In-Charge, whether before or after the 
carrying out of the order, shall be deemed to be an 
order in writing within the meaning of this clause; 
and if the Contractor shall within seven days confirm 
the order in writing to the Site-In-Charge and if such 
confirmation is not contradicted in writing within 
fourteen days by the Site-In-Charge, it shall be 
deemed to be an order in writing by the Site-In-
Charge. 

 
b)Any additional work which the Contractor may be 
directed to do, in the manner above specified, as part 
of the work, shall be carried out by the Contractor on 
the same conditions in all respects on which he 
agreed to do the main work and at the same rates as 
are specified in the tender for the main work. 

14 Variation not to vitiate 
Contract 

a)No alteration, omission, deletion or variation shall 
vitiate this Contract, but in case the Landscape 
Architect/Site in Charge thinks proper at any time 
during the progress of the works to make any 
alterations in or additions to or omissions from the 
works or any alteration in the kind or quality of the 
materials to be used therein, and shall give notice 
thereof in writing under his hand to the Contractor, 
the Contractor shall alter, add to or omit from, as the 
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case may require, in accordance with such notice, but 
the Contractor shall not do any work extra to or make 
any deviation from any of the provisions of the 
Contract, stipulation, specification or Contract 
drawings, without the previous consent in writing of 
the Landscape Architect; and the value of such 
extras, alterations, additions or omissions shall in all 
cases be determined by the Landscape Architect/Site 
in Charge 

15 Determination of rates 
for additional, 
substituted or altered 
items of work: 

a)If the additional, substituted or altered work 
includes any class of work for which no rate is 
specified in the Contract, then such work shall be 
carried out at the rates specified for or derived from 
similar item of work in the Contract. With regard to 
the question whether the additional, substituted or 
altered item/items of work/works is/are similar  or 
not to that/those in the Schedule of Rates, the 
decision of the Site in Charge shall be final and 
binding on the Contractor. 
b)In the absence of similar items in Contract, the 
Contractor shall within seven days of the date of 
receipt by him of the order to carry out the work, 
inform the Site-In-Charge of the rates at which it is 
his intention to charge for such class of work, 
supported by analysis of the rate or rates claimed.  
c)The rate analysis submitted by the Contractor shall 
be based on actual prevailing market rates of 
materials, labor and any other incidental charges, 
plus 10% (twenty percent) overheads and profits, 
inclusive of all taxes. There upon the Site-In-Charge 
shall determine the rates or rates on the basis of 
observed data, and failing this, on the basis of 
prevailing market rates.  
d)Under no circumstance shall the Contractor 
suspend the work on the plea of non-settlement of 
rates for items falling under this clause. In the event 
of any dispute regarding the rates for such items the 
decision of the Site in Charge shall be final. 
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16 No compensation for 
deletion of work 

a)If at any time after the execution of the Contract 
documents, the Site-In-Charge or other competent 
authority shall, for any reason whatsoever, require 
the whole or any part of the work, as specified in the 
tender, tobe stopped for any period or require the 
whole or part of the work 

 (i)not to be carried out at all or  
  (ii) not to be carried out by the tendered 

b)Engineer in charge shall give notice in writing of 
the fact to the Contractor, who shall there upon 
suspend or stop the work totally or partially as the 
case may be. In any such case, the Contractor shall 
have no claim to any payment of compensation 
whatsoever on account of any profit or advantage 
which he might have derived from the execution of 
the work in full but which he did not so derive in 
consequence of the full amount of the work not 
having been carried out, or on account of any loss 
that he may be put on account of materials purchased 
or agreed to be purchased or for unemployment of 
labor recruited by him. He shall also not have any 
claim for compensation by reason of any alterations 
having been made in the original specification, 
drawings, designs, and instructions which may 
involve any curtailment of the work as originally 
contemplated. 

17 Possession of site for 
work 

a)Every endeavor shall be made to give clear 
possession of site in one lot,and if it is not possible to 
do so, in more than one lot for which delay, if any, no 
claim shall be entertained from the Contractor, but 
extension of time of completion, if justified, may be 
granted, without affecting the contract price. 

18 Defects liability period a)If the Contractor or his workmen or servants 
knowingly or unknowingly break, damage, deface, 
injure or destroy any part of the fixed or part of 
unfixed development in which they may be working, 
or any building, road, fence, enclosure or grass land 
or cultivated ground contiguous to the premises on 
which the work or any part thereof is being executed, 
or if any damage shall be done to the work while it is 
in progress, from any cause whatever, or if any 
damage of any kind is done to the plant material 
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incorporated in the work, or if any imperfections 
become apparent in it within six months of the grant 
of a Certificate of Completion, final or otherwise, by 
the Site-In-Charge or other competent authority, the 
Contractor shall make good the same at his own 
expense, or in default, the Site-In-Charge or other 
competent authority may cause the same to be made 
good by other workmen, and deduct the expenses (of 
which the certificate of the Site-In-Charge orother 
competent authority shall be final) from any sums 
that may be due or may thereafter become due to the 
Contractor, or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion 
thereof. 
b)The Contractor shall provide maintenance for the 
work for the above specified period of six months, 
and shall ensure that all works are maintained in 
perfect condition. 

20 Program of work a)The Contractor shall submit a revised Schedule & 
Chart detailing the scheduled program of works and 
schedule of procurement of materials, as per the time 
frame specified in this tender, and approved by the 
Employer/ Landscape Architect/Architect. The said 
Schedule & Chart shall be submitted subsequent to 
the acceptance of the tender and within seven days of 
the final agreement made between the Employer and 
the Contractor. 
b)The Schedule & Chart shall be considered part of 
the final agreement, and shall be binding upon the 
Contractor. 
c)The Schedule shall be revised and brought up-to-
date every month and copies of the same shall be 
forwarded to the Landscape Architect/Employer. It is 
the Contractor's responsibility to see that these 
schedules are adhered to.  

21 Review of progress The  progress  of  works  shall  be  reviewed  
periodically  by  the Employer/Landscape Architect, 
as per the Schedule & Chart submitted by  the  
Contractor  at  the  time  of  final  agreement  and  
revised. 

22 Responsibility for 
delay 

In case the progress achieved falls short by more than 
25 percent of the cumulative program, the reasons for 
such shortfall shall be examined and a record made 
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thereof apportioning the responsibilities for the delay 
between the Contractor and the Employer. This 
record should be signed in full and dated both by the 
Site-In-Charge and the Contractor 

23 Materials and 
workmanship 

a)All materials and workmanship shall, so far as 
procurable, be of the respective  kinds  described  in  
the  schedule  of  quantities  and/or specification and 
in accordance with the Landscape Architect/Site-In- 
Charge instructions.  
b)All building ,work and  planting materials to be 
used on the work shall comply with the requirements 
of the specifications in case of not confirming shall 
be established as the best available in the market by 
the Landscape Architect/Site-In-Charge on due 
verification before approving the same. 
c)The Contractor shall be entirely responsible for the 
proper and efficient carrying out of the work. The 
work shall be done in the best and most workmen 
like manner. The availability of the best available 
flooring and  planting materials shall be inspected by 
the site-in-charge or his designated staff from the 
source of procurement before being loaded for 
transport to the site. The contractor shall be required 
to make arrangement for the visit after he has 
identified the source for approval by 
Employer/Landscape Architects or his representative 
on the site 

24 Samples of Work a)The Contractor shall at his cost make all 
arrangements or shall provide for all such facilities as 
the Site-In-Charger/Landscape Architect may require 
for execution of the samples to such place or places 
as may be directed by the Site-In-Charge/Landscape 
Architect. 

25 Drawings The details of the concept drawings are shown on the 
drawings attached with the tender document. All 
detailed drawings shall be prepared by the contractor 
and should get certified from the Employer before 
execution. 

26 Adherence to time 
schedule 

The  whole  work,  including  extra  and  additional  
items,  is  to be completed as per the work schedule 
and the Contractor will be required, if necessary, to 
work overtime to fulfill the Site-In-
Charge/Landscape Architect’s instructions to 
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complete the work. The completion period, as stated 
in the Contract, shall be strictly adhered to by the 
Contractor, and shall be reckoned from the date on 
which the order to commence the work is issued to 
the Contractor in writing by  the Employer. It  is the 
Contractor’s  responsibility to maintain the rate of 
progress as stipulated in the periodic Schedule & 
charts. 

27 Date of 
commencement and 
completion 

The Contractor shall be allowed admittance to the 
site on the “Date of Commencement”  as per 
instruction by the site-in-charge, and he shall 
thereupon and forthwith begin the works and shall 
regularly proceed with the completion as per the 
schedule mutually agreed upon between the site-in-
charge and the contractor. The Completion date shall 
be binding on the contractor. 

28 Setting out work The Contractor shall set out the works and shall be 
responsible for the true and perfect setting out of the 
same and for the correctness of the position, levels, 
dimensions and alignment of all parts thereof  in 
accordance with the drawing, If at any time any error 
in this respect  shall appear during the progress of the 
works, the Contractor shall, at his own expense, 
rectify such error as required, to the satisfaction of 
the Site-In-Charge/Landscape Architect. The 
Contractor shall have to clear the site as directed 
before the work is commenced, without any extra 
cost. 

29 Grant extension of 
time 

 
If the Contractor shall desire an extension of the time 

for completion of  the work on the ground of his 
having been unavoidably hindered in its execution 
or on any other ground, he shall apply in writing to 
the Site In-Charge before the expiration of the 
period stipulated in the tender or before the 
expiration of thirty days from the date on which he 
was hindered as aforesaid or on which the cause for 
asking for extension occurred,  whichever  is  
earlier;  and  the  Site-In-Charge /competent 
authority may, if in his opinion there are reasonable 
grounds for granting an extension, grant such 
extension as he thinks necessary or proper. The 
decision of such competent authority in this matter 
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shall be final. The  time  limit  for  completion  of  
the  work  shall  be  extended  commensurate with 
its increase in cost occasioned by alterations or 
additions, and the certificate of the Engineer-In-
Charge or other competent authority as to such 
proportion shall be conclusive. 
 

If the delay is attributable to reasons beyond the 
control of the Contractor, requisite extension of 
time shall be granted by the Engineer-In- Charge  
in writing  after  obtaining  the  approval  of  his  
higher  authorities wherever necessary. 
 

 

30 Penalty for delay a) When the shortfall in the progress of work is 
determined to be due to delay on the part of the 
Contractor, he shall be held to be responsible for 
the same and shall be liable to pay penalty.  

b) In respect of the shortfall  in progress, assessed 
as due to the delay on part of the Contractor the 
Contractor shall be liable to pay as penalty an 
amount of Rs.5000/- (Rupees Five Thousand 
only) per day, up to a maximum amount of 2 % 
of the contract sum, after which the Employer 
reserves the right to terminate the Contract.  

 
NOTE: If the Site-In-Charge considers it necessary, 
he shall also be entitled to take action. In the case of 
any failure by the Contractor to pay such penalty, 
the Site-In-Charge or other competent authority 
may rectify or remove, and re-execute the work or 
remove and replace the materials or articles 
complained of, as the case may be, at the risk and 
expense in all respects of the Contractor. 

31 Sub Standard work If at any time before the security deposit is refunded 
to the Contractor, it shall appear to the Site-In-
Charge or other competent authority, that any work 
has been executed with unsound, imperfect or 
unskillful workmanship or with materials of inferior 
quality, or that any materials or articles provided by 
the Contractor for the execution of the work are 
unsound, or of a quality inferior to that contracted 
for or are otherwise not in accordance with the 
Contract, it shall be lawful for the Site-In- Charge 
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or other competent authority to intimate this fact in 
writing to the Contractor, who shall then be bound 
forthwith to rectify, or remove and reconstruct the 
work so specified in whole or in part as the case 
may require, or if so required, shall remove the 
materials or articles at his own charge and cost, 
within such reasonable time as may be specified in 
the order. 

32 Acceptance of sub 
standard work 

Should the Site-In-Charge or other competent 
authority for any valid reasons consider that any 
such inferior work or materials as described above 
is to be accepted or made use of, it shall be within 
his discretion to accept the same at such reduced 
rates he may fix thereof. The decision of the Site-
In-Charge, regarding the quantum of reduction as 
well as justification thereof in respect of rates for 
sub-standard work which may be decided to be 
accepted, will be final and would not be open to 
arbitration. 

33 Submission of bills 
 

All bills shall be prepared in the prescribed printed 
or typed form in triplicate . The charges to be made 
in the bills shall always be entered at the rates 
specified in the tender, in full or in part as the case 
may be. In the case of any extra work ordered in 
pursuance of these conditions, and not mentioned or 
provided for in the tender, the charges in the bills 
shall be entered at the rates herein provided for such 
work. 

34 Issue of completion 
certificate 

On completion of the work, the Contractor shall 
report in writing to the Site-In-Charge the 
completion of such work, and the Site-In-Charge 
shall issue a certificate of Virtual Completion 
stating in writing that the work has been so 
completed. The Defects Liability Period shall 
commence from the date of such certificate. The 
works shall not be considered as completed until 
the Site-In- Charge/Architect has certified in 
writing that they have been virtually completed 

  The Contractor shall employ the following 
technical staff during execution of work: : 

  a) B.Tech graduate (7 year experience) 
b) Diploma Engineer (3 year experience) 
c) Engineer/Architect specialized in Landscape (5 
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Years Experience) 
  The technical staff so employed should be available 

at site, whenever required by Site-In-Charge, to 
take instructions. If the Contractor fails to employ 
the technical staff as aforesaid, he shall be liable to 
pay a sum of Rs.25000/- (Rupees Five Thousand 
Five Hundred only) for each month of default in the 
case of Graduate Site- In-Charges and Rs.10000/- 
(Rupees Three thousand Five Hundred only) for 
each month of default in case of Diploma Holders. 
If the Contractor himself possesses the required 
qualification and is available at the site for 
receiving instructions from the Site-In-Charge or 
other competent authority, it will not be necessary 
for the technical staff to be available at site for 
receiving instructions. 

35 Sub contracting The whole of the works included in the Contract 
shall be executed by the Contractor, and the 
Contractor shall not directly or indirectly transfer, 
assign or sublet the Contract or any part share 
thereof or interest therein, without  the  written  
consent  of  Landscape Architect/Employer; and no 
undertaking shall relieve the Contractor from the 
full and entire responsibility of the Contract or from 
active supervision of the works during their 
progress. However, any specific portion of the work 
which is of a specialized nature, and normally not 
executable by a general contractor, could be got 
done by the specialized agencies which are 
executing such works, after obtaining the specific 
approval of the Site-In-Charge in writing in each 
case.  

36 Services The Contractor shall provide at his own cost all 
artificial light required for the work and to enable 
the Contractors and Landscape Contractors to 
complete the work in specified time. The 
Contractor shall arrange for alternate power supply 
by way of diesel generator set to avoid interruption 
of work during power outages. The Contractor 
shall execute any temporary plumbing that may be 
required, and pay all fees and charges. The 
Contractor shall provide any necessary temporary 
enclosures, gates, entrances etc., for the protection 



Kochi Metro Rail Limited                                                                                        
 

46 | P a g e  
 

of the work and materials, and for altering and 
adopting same as may be required, and remove the 
same at completion of the works and make good 
all works disturbed. 

 
The Contractor shall display all danger signs, and 
notices at the site to notify all about the safety 
aspects. 
The Contractor shall provide all necessary 
barricade and lights required to protect the public 
from accident 
All the labours shall work with all safety 
precautions and PPEs 
 

37 Miscellaneous Clearing of debris. All shavings, cuttings and 
rubbish as it accumulates from time to time during 
the progress of the work and on completion, are to 
be cleared and carted away by the Contractor, and 
all materials condemned by the Site In-
Charge/Landscape Architects are to be removed 
from time to time by the Contractor, without any 
extra charge. 
Work borrow pits: 
The Contractor shall not be entitled to claim 
compensation if there is any delay in the execution 
of the work on account of water standing in burrow 
pits and compartments. The rates are inclusive for 
hard or cracked soil, excavation in mud, sub-soil 
water or water standing in burrow pits, and no 
claim for extra rate in this regard shall be 
entertained, unless otherwise expressly specified 
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SECTION-5 
SPECIAL CONDITIONS OF CONTRACT 
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1. GENERAL -TERMS OF REFERENCE 
 

Preparation of drawings: 

(a) Preparation of detailed design drawings of public spaces adjoining the roads, identified 
in the GADs, enclosed. The designs would include creation of plazas, landscaping, 
providing street furniture and basic services and utilities. The conceptual design indicated in 
the GADs shall be considered as the minimum basic requirement. Any further detailing of 
the design should add value to the design in the GADs. Design drawings is to be prepared 
by the contractor and approved by KMRL before commencement of works. 

(b) Preparation of Landscape drawings for the project area including public space 
adjoining the roads identified in the GADs, enclosed. The designs would include design 
of footpaths, paving pattern, type of plantation, type of illumination and lighting scheme. 
Design drawings is to be prepared by the contractor and approved by KMRL before 
commencement of works. 

(c) Preparation of GFC drawings for the above and public utilities as indicated in the 
GADs or required as per design drawings mentioned above. The enclosed GADs and 
typical details include all basic requirements for public utilities. However, any additional 
details prepared will have to be vetted through the client (KMRL) before commencement of 
the said work on site. 

(d) Preparation of Civil Structure drawings. As indicated in the enclosed GADs and typical 
sections, along some portions of the project area, boundary walls of the adjoining properties 
will have to be constructed as per design suggested in the GADs or improvised by the 
appointed contractor, with prior approval from the client. Any additional civil works 
required, would have to be brought to the notice of KMRL before commencement of the 
works. Civil structure drawings for all such works, including boundary walls, foundations, 
etc. will have to be prepared by the contractor, approved by KMRL and then used for site 
works. 

(e) Preparation of Street Lighting/ illumination scheme. The minimum requirements for street 
lighting and illumination has been provided in the enclosed GADs. However, the detailed 
illumination scheme along with electrical layouts will have to be prepared by the contractor, 
approved by the client and then used for site works. 

 

2.0 TECHNICAL SPECIFICATIONS 
 

2.1 The Technical Specifications in accordance with which the entire work are to be executed  
 

a. “The specifications for Road and Bridge works, (latest Revision – Published 
by Indian Roads Congress, New Delhi 2001 on behalf of the Government of 
India, Ministry of Road Transport & Highways)” 
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b. The various amendments/modifications/additions to “The specifications for 

Road and Bridge Works, (Fourth Revision), referred to in (a) above. 
 

c. All the Landscaping and Tree Planting shall be done as per IRC SP 021 
 

2.2 In the absence of any definite provisions on any particular issue in the aforesaid 
Specifications, reference may be made to the latest codes and Specifications of IRC and is 
 in that order.  Where even these are silent, the construction and completion of the 
work  shall conform to sound engineering practice as approved by the Engineer in charge 
and in  case of any dispute arising out of the interpretation of the above, the decision 
of the Engineer in charge shall be final and binding on the contractor. 
 

2.3 Latest survey techniques such as Satellite survey or total Station survey shall be used for 
setting out the components of the project. 

 
3.0 PLANTING AND LANSCAPING  
 

All plant materials shall be healthy, sound, vigorous with good foliage, Plants supplied shall 
be conforming to the names listed on the plant list. No plant materials will be accepted if 
branches are damaged or broken. All material must be protected from the sun and weather 
until planted. 

All plant materials shall be free from plant diseases, insect pests, or their eggs, and shall 
have healthy well-developed root systems. Plant material shall be well formed and shaped 
true to type and free from disease, insect and defect such as knots, windburn, sun-cold, 
injuries, abrasion or disfigurement. 
 

3.1 Planting of Shrubs, Creepers, Ground Covers 
 

Plant material shall be well formed and shaped true to type and free from disease, insect and 
defect such as knots, windburn, sun-cold, injuries, abrasion or disfigurement. All plant 
materials shall be healthy, sound, vigorous with good foliage, and free from plant diseases, 
insect pests, or their eggs, and shall have healthy well-developed root systems. Plants 
supplied shall be conforming to the names listed on the plant list. No plant materials will be 
accepted if branches are damaged or broken. All material must be protected from the sun 
and weather until planted. 
 
Preparation of soil for grass, ground cover, edges, shrubs and flower beds: Then prepare the 
same soil with 2-3" thick layer of well decomposed, weed free farm yard manure or 
vermicompost. Treat the soil with chloriphyriphos / Lindane / Neemcake depends upon the 
infestation of soil borne pests. Treat the soil with proper herbicide to control the weeds only 
on need basis. Finally level the soil as per the drawing or planting details. 
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Preparation of pits for shrubs, creepers and hedges : The bed shall be prepared with good 
earth mixed with 1/3rd quantity of decomposed faryard manure along with a sapling of 
shrubs, ground covers, lilies, suckering plants etc. as per design plant spacing – 30-60 cm. 
maintaining( application of liquid manures/  growth  regulators/  pesticides  as  per  need,  
weeding regularly so as to keep the plant healthy all the time) it for a period of  12  Months  
days  from  the  date  of  virtual  completion  of development work 
 
Planting shrub/ground cover- Planting of shrub in the bed prepared earlier  by filling garden 
soil and manure (67:33 ratio).Planting the shrub with root ball in the pit (tin grown / poly 
bag grown) after removing carefully and without disturbing the root. Pressing the soil firmly 
around the tree / shrub planted. Preparing the bed around the shrub  and  watering  after  
staking  and  tying .Maintenance  of shrub/ground cover up to 12(Twelve)months by regular 
watering and attending the inter-cultivation practices such as weeding, racking, watering 
gap filling ,free of weeds by regular hoeing. etc. The plant should be well maintained, 
disease free, well trimmed at the time of handing over. In case of death of the plant the 
contractor need to replace the same with equally well grown healthy plant. Nurture the 
shrubs/ground cover with organic solid manures and liquid manures, spray bio-insecticides, 
parasites, predators to protect the trees from pest and disease. Amend the soil on regular 
basis with proper soil amendments to keep the pH level between 7 - 7.5. 
 
Planting hedges / edges - Planting of hedge / edge in the ground prepared earlier by filling 
garden soil and manure .Preparing a pit of require size (for accommodating the root ball of 
plant) Planting the plants in 2/3 rows (as per instructions) at root ball removed carefully and 
without disturbing the root ball from poly bag. Pressing the soil firmly around the plant. 
Preparing the basin for watering. Maintain hedge / edge up to two months by regular 
watering and attending the inter-cultivation practices such as weeding, raking, gap filling, 
trimming and pruning etc. The hedge / edge should be well maintained, disease free, well 
trimmed at the time of handing over. In case of death of the plant the contractor need to 
replace the same with equally well grown healthy plant. 
 
Planting Ground cover - Planting of ground cover plants in the ground prepared earlier by 
filling garden soil and manure Preparing a pit of require size in the ground. Planting the 
ground cover plant root ball at nine inches apart in the pit after removing carefully and 
without disturbing the root ball. Pressing the soil firmly around the plant Preparing the basin 
around the plant watering. Maintenance of ground cover up to two month by regular 
watering and attending the inter-cultivation practices such as weeding, raking, gap filling, 
trimming and pruning   etc. The ground maintained, disease free, well trimmed at the time 
of handing over. In case of death of the plant the contractor need to replace the same with 
equally well grown healthy plant. 
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SECTION 6 
 

DRAWINGS 
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General Alignment Drawing- Sheet 1 
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General Alignment Drawing- Sheet 2 
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General Alignment Drawing- Sheet 3 
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General Alignment Drawing- Sheet 4 

4  
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Kerb Stone & Bollards  
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Planter Bed Details 
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Tree Gratings 
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Boundary Wall Details  



Kochi Metro Rail Limited                                                                                        
 

60 | P a g e  
 

 

 
 
 
 
 

SECTION 7 
 
 

FINANCIAL BID        (PART II) –COVER II 
 
 
 
 

• FORM OF BID 
 

• BILL OF QUANTITIES 
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FORM OF BID 
 
Construction of modern at grade walkways on both sides of Hospital Road and one 
side of Park Avenue Road  as a part of KMRL Non-Motorised Transport Initiative 
 To 
 General Manager Civil 1 
 KMRL Ltd., 8th Floor,  
 Revenue Tower, Kochi – 682011  
 
 

1. We offer to execute the Works described above and remedy any defects therein in conformity 
with the conditions of Contract, specification , drawings, Bill of Quantities and Addenda for 
the sum(s) of 

....................................................................................................................................................

....................................................................................................................................................

....................................................................................................................................................

. 
2. We undertake if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the whole 
of the Works comprised in the Contract within the time stated in the document. 

3. We agree to abide by this Bid for the period of 120days from the date fixed for receiving the 
same, and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

4. Unless and until a formal agreement is prepared and executed this Bid together with your 
written acceptance thereof, shall constitute a binding contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

6.     We agree that Arbitration shall not be a means of settlement of any disputes or claims 
arising out of the contract relating to the work. 

7.  
Dated this..........…………....................day of .......…………...............2015. 
Signature....……….........in the capacity of ...................................duly authorized to sign 
bids for and on behalf of .………………………............ 
(in Block capitals or typed) 
 
Address 
....................................................................................................................................................
.............................................................................................. 
Witness 
....................................................................................................................................................
.............................................................................................. 
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BILL OF QUANTITIES 
 
THE BIDDERS MAY SUBMIT THE BILL OF QUANTITIES SEPARATELY  
Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Technical Specification and Drawings. 
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 
provide a common basis for bidding.  The basis of payment will be the actual quantities of 
work ordered and carried out, as measured by the Contractor and verified by the Engineer 
and valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, 
and otherwise at such rates and prices as the Engineer may fix within the terms of Contract. 
 

3. The rates and prices tendered in the priced Bill of Quantities  shall, except in so far as it is 
otherwise provided under the Contract include all constructional plant, labour, supervision, 
materials, erection, maintenance, insurance , profit, taxes and duties, together with all 
general  risks, liabilities and obligations set out or implied in the Contract. 
 

4. The rates and prices shall be quoted entirely in Indian Currency.Rates include all sorts of lifts 
and leads. 
 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities 
are stated or not. The cost of Items against which the Contractor has failed to enter a rate or 
price shall be deemed to be covered by other rates and prices entered in the Bill of 
Quantities. 
 

6. The whole cost of complying with the   provisions of the Contract shall be included in the 
items provided in the priced Bill of Quantities , and where no Items are provided the cost 
shall be deemed to be distributed among the rates and prices entered for the related Items of 
Work. 
 

7. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities.  References to the relevant sections of the contract 
documentation shall be made before entering rates or prices against each item in the Bill of 
Quantities. 
 

8. The method of measurement of completed work for payment shall be in accordance with the 
specification for Road and Bridge Works published by the Ministry of Surface Transport 
(edition) and Revised Kerala PWD manual. 
 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 27 of 
the Instructions to Bidders. 
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Note:   

1. Item for which no rate or price has been entered in will not be paid for by the Employer when 
executed and shall be deemed  covered by the other rates and prices in the bill of quantities  

2. Unit rates and prices shall be quoted by the bidder in Indian Rupees. 
3. Where there is a discrepancy between the rate in figures and words, the rates in words will 

govern  
4. Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall prevail. 
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BILL OF QUANTITY 
Tender Inviting Authority : Kochi Metro Rail Limited  
Name of Work : Construction of Modern at Grade Walkways on both sides of Hospital 
road and one side of Park Avenue road as a part of KMRL Non-Motorised Transport 
initiative 
Tender Number : KMRL/PRJ/WBM/212/2015/TEN 08 
Bidder's Name:  

S.No. Description of work 
No. 
or 
Qty. 

Unit Rate to be entered 
by Bidder 

 AMOUNT    
(Rs.)  

        In 
Figures 

In 
words   

1 

SITE 
CLEARANCE & 
DISMANTLING 
WORKS           

1.1 

Clearing grass and 
removal of the 
rubbish up to a 
distance of 50 m 
outside the periphery 
of the area cleared as 
per Clause 2.32 of 
DSR  

307 Sqm    

1.2 

Taking out existing 
kerb stones of all 
types from footpath/ 
central verge 
including removal of 
mortar etc., disposal 
of unserviceable 
material to the 
dumping ground, for 
which payment shall 
be made separately 
and stacking of 
serviceable material 
within 50 metre lead 
as per direction of 
Engineer-Charge as 
per Clause 16.82 of 
DSR  

886 Rm    



Kochi Metro Rail Limited                                                                                        
 

65 | P a g e  
 

1.3 

Taking out existing 
CC interlocking 
paver blocks from 
footpath/ central 
verge, removable of 
all old precast slab 
and Tiles over drain 
incl disposal of 
unserviceable 
materials. etc., 
disposal of 
unserviceable 
material to the 
dumping ground, for 
which payment shall 
be made separately 
and stacking of 
serviceable material 
within 50 metre lead 
as per direction of 
Engineer-in-Charge 
as per Clause 16.83 
of DSR 

3629 Sqm    

1.4 

Demolishing brick 
work manually/ by 
mechanical means 
including stacking of 
serviceable material 
and disposal of 
unserviceable 
material within 50 
metres lead as per 
direction of 
Engineer-in-charge 
as per Clause 15.7 of 
DSR      

1.4.1 
In cement mortar as 
per Clause 15.7.4 

289 Cum 

   

1.5 

Dismantling of old 
S.W. pipes including 
breaking of joints 
and bed concrete 
stacking of useful 
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materials near the 
site within 50 m lead 
and disposal of 
unserviceable 
materials into 
municipal dumps as 
per Clause 19.5 of 
DSR 

1.5.1 
100 mm diameter as 
per Clause 19.5.1 of 
DSR 

5 Rm    

1.5.2 
150 mm diameter as 
per Clause 19.5.2 of 
DSR 

25 Rm    

1.5.3 
200 mm diameter as 
per Clause 19.5.3 of 
DSR 

30 Rm    

1.5.4 
300 mm diameter as 
per Clause 19.5.5 of 
DSR 

50 Rm    

1.6 

Dismantling of road 
gully chamber of 
various sizes 
including C.I. grating 
with frame including 
stacking of useful 
materials near the 
site and disposal of 
unserviceable 
materials within 50 
metres lead including 
refilling the 
excavated gap as per 
Clause 15.51 

35 Nos.    

1.7 

Dismantling steel 
work manually/ by 
mechanical means in 
built up sections 
without 
dismembering and 
stacking within 50 m 
lead as per direction 
of Engineer in charge 

5600 Kg    
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as per Clause 15.19 
of DSR 

1.8 

Disposal of building 
rubbish / malba / 
similar 
unserviceable, 
dismantled or waste 
materials by 
mechanical means, 
including loading, 
transporting, 
unloading to 
approved municipal 
dumping ground or 
as approved by 
Engineer-in-charge, 
beyond 50 m initial 
lead, for all leads 
including all lifts 
involved as per 
Clause 15.60 of DSR 

1100 Cum    

2 BARRICADING       

2.1 

Providing and erecting 
2.00 metre high 
temporary barricading 
at site as per drawing/ 
direction of Engineer-
in-Charge which 
includes writing and 
painting, arrangement 
for traffic diversion 
such as traffic signals 
during construction at 
site for day and night, 
glow lamps, reflective 
signs, marking, flags, 
caution tape as 
directed by the 
Engineer-in- Charge. 
The barricading 
provided shall be 
retained in position at 
site continuously i/c 

360 Sqm.    
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shifting of barricading 
from one location to 
another location as 
many times as 
required during the 
execution of the entire 
work till its 
completion. Rate 
include its 
maintenance for 
damages, painting, all 
incidentals, labour 
materials, equipments 
and works required to 
execute the job. The 
barricading shall not 
be removed without 
prior approval of 
Engineer-in-Charge as 
per Clause 16.81 of 
DSR 

 

(Note: - One-time 
payment shall be made 
for providing 
barricading from shall 
remain to be the 
property of the 
contractor on 
completion of the 
work).       

3 CIVIL WORKS      

3.1 

Earth work in 
excavation by 
mechanical means 
(Hydraulic 
excavator) / manual 
means in foundation 
trenches or drains 
(not exceeding 1.5 m 
in width or 10 sqm 
on plan), including 
dressing of sides and 
ramming of bottoms, 
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lift up to 1.5 m, 
including getting out 
the excavated soil 
and disposal of 
surplus excavated 
soil as directed, 
within a lead of 50 
mt. as per Clause 2.8 
of DSR 

3.1.1 
All kinds of Soil as 
per Clause 2.8 of 
DSR 

2570 Cum 
  

 

3.2 

Providing and laying 
in position cement 
concrete of specified 
grade excluding the 
cost of centering and 
shuttering - All work 
up to plinth level : 

     

3.2.1 

1:4:8 (1 Cement : 4 
fine sand : 8 graded 
stone aggregate 40 
mm nominal size) as 
per Clause 4.1.7 of 
DSR 

954 Cum 

  

 

3.3 

Providing and laying 
in position specified 
grade of reinforced 
cement concrete, 
including the cost of 
centering, shuttering, 
finishing, excluding 
reinforcement - All 
work up to plinth 
level : 

  

  

 

3.3.1 

1:2:4 (1 cement : 2 
coarse sand : 4 
graded stone 
aggregate20 mm 
nominal size) as per 
Clause 5.1.2 

464 Cum 
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3.4 

Steel reinforcement 
for RCC work incl. 
straightening cutting 
bending etc 
complete. As per 
Clause 5.22 of DSR 

27810 Kg 

  

 

3.5 

Brick work with 
common burnt clay 
F.P.S. (non modular) 
bricks of class 
designation 7.5 in 
foundation and plinth 
in: Cement mortar 
1:4 (1 cement : 4 
coarse sand) as per 
Clause 6.1 of DSR 

228 Cum    

3.6 

Providing and fixing 
MS grills of required 
pattern incl primer 
coat  with approved 
steel primer   etc 
complete as per 
Clause 5.22 of DSR  

11880 Kg    

3.7 
20 mm cement 
plaster of mix :       

3.7.1 
1:4 (1 cement: 4 
coarse sand) as per 
Clause 13.6 of DSR 

3048 Sqm    

3.8 

Stone work (machine 
cut edges) for wall 
lining etc. (veneer 
work) upto 10 metre 
height, backing filled 
with a grout of 
average 15 mm thick 
cement mortar 1:3 (1 
cement : 3 coarse 
sand) including 
pointing in white 
cement mortar 1:2 (1 
white cement : 2 
stone dust) with an 
admixture of pigment 
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matching the stone 
shade :  

3.8.1 
Granite Stone 20mm 
thk with edge 
rounding  

135 Sqm    

3.8.2 
With Cladding Tiles 

510 Sqm    

3.9 

Filling available 
excavated earth 
(excluding rock) in 
trenches, plinth, sides 
of foundations etc. in 
layers not exceeding 
20cm in depth, 
consolidating each 
deposited layer by 
ramming and 
watering, lead up to 
50 m and lift upto 1.5 
m. as per Clause 2.25 
of  DSR 

26 Cum    

3.10 

Finishing walls with 
Acrylic Smooth 
exterior emulsion 
paint of required 
shade :  

     

3.10.1 

New work (Two or 
more coat applied @ 
1.67 ltr/10 sqm over 
and including 
priming coat of 
exterior primer 
applied @ 2.20 kg/ 
10 sqm) as per 
Clause 13.46.1 of 
DSR 

3048 Sqm    

3.11 

Painting with 
synthetic enamel 
paint of approved 
brand  for new work 
as per Clause 13.61 
of DSR 

1350 Sqm    

3.12 Providing and fixing      
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1mm thick M.S. 
sheet door with 
frame of 40x40x6 
mm angle iron and 3 
mm M.S. gusset 
plates at the 
junctions and 
corners, all necessary 
fittings complete, 
including applying a 
priming coat of 
approved steel 
primer.  

3.12.1 

Using M.S. angels 
40x40x6 mm for 
diagonal braces as 
per Clause 10.5.1 of 
DSR 

88 Sqm    

3.13 

Providing and fixing 
G.I. chain link fabric 
fencing of required 
width in mesh size 
25x25 mm made of 
G.I. wire of dia 3 
mm including 
strengthening with 2 
mm dia wire or nuts, 
bolts and washers as 
required complete as 
per the direction of 
Engineer-in-charge 
as per Clause 16.71 
of DSR   

600 Sqm    

3.14 

Painting on G.S. 
sheet with synthetic 
enamel paint of 
approved brand and 
manufacture of 
required colour to 
give an even shade :  

     

3.14.1 
New work (two or 
more coats) 
including a coat of 

775 Sqm    
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approved steel 
primer but excluding 
a coat of mordant 
solution as per 
Clause 13.53.1 od 
DSR  

3.15 

Providing and laying 
non-pressure NP2 
class (light duty) 
R.C.C. pipes with 
collars jointed with 
stiff mixture of 
cement mortar in the 
proportion of 1:2 (1 
cement : 2 fine sand) 
including testing of 
joints etc. complete :  

     

3.15.1 
150 mm dia. R.C.C. 
pipe as per Clause 
19.6.2 of DSR 

1300 Rm    

3.16 

Making bell mouth 
opening/ entrance of 
size 100x50x50 cm 
for drainage pipe 
under footpath, 
including providing 
cement concrete 
1:3:6 (1 cement : 3 
coarse sand : 6 
graded stone 
aggregate 20 mm 
nominal size) for 
shape of bell mouth, 
including plastering 
providing and fixing 
precast  S.F.R.C. slab 
including plastering 
with cement mortar 
1:3 (1 cement : 3 fine 
sand) of 6 mm 
thickness on exposed 
surface of the slab & 
bell mouth including 

60 Nos.    
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centring, shuttering 
& neat cement 
punning inside the 
bell mouth etc. all 
complete. R.C.C. as 
per Clause 16.49 of 
DSR 

3.17 

Providing and fixing 
to the inlet mouth of 
rain water pipe cast 
iron grating 15 cm 
diameter and 
weighing not less 
than 440 grams. each 
41.10 as per Clause 
12.44 of DSR  

60 Nos.    

3.18 

Constructing brick 
masonry manhole in 
cement mortar 1:4 ( 1 
cement : 4 coarse 
sand ) with R.C.C. 
top slab with 1:2:4 
mix (1 cement : 2 
coarse sand : 4 
graded stone 
aggregate 20 mm 
nominal size), 
foundation concrete 
1:4:8 mix (1 cement : 
4 coarse sand : 8 
graded stone 
aggregate 40 mm 
nominal size), inside 
plastering 12 mm 
thick with cement 
mortar 1:3 (1 cement 
: 3 coarse sand) 
finished with floating 
coat of neat cement 
and making channels 
in cement concrete 
1:2:4 (1 cement : 2 
coarse sand : 4 
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graded stone 
aggregate 20 mm 
nominal size) 
finished with a 
floating coat of neat 
cement complete as 
per standard design :  

3.18.1 

Inside size 90x80 cm 
and 45 cm deep 
including C.I. cover 
with frame (light 
duty) 455x610 mm 
internal dimensions, 
total weight of cover 
and frame to be not 
less than 38 kg 
(weight of cover 23 
kg and weight of 
frame 15 kg) :  

     

3.18.1.
1 

With common brick 
as per Clause 
19.7.1.1 of DSR 

10 Nos.    

3.19 

Providing and laying 
60mm thick factory 
made cement 
concrete interlocking 
paver block of M -30 
grade made by block 
making machine with 
strong vibratory 
compaction, of 
approved size, design 
& shape, laid in 
required colour and 
pattern over and 
including 50mm 
thick compacted bed 
of coarse sand, filling 
the joints with fine 
sand etc. all complete 
as per the direction 
of Engineer-in-
charge as per Clause 

8649 Sqm    
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16.68 of DSR 

3.20 

Providing and laying 
at or near ground 
level factory made 
kerb stone of M- 25 
grade cement 
concrete in position 
to the required line, 
level and curvature, 
jointed with cement 
mortar 1:3 (1 
cement: 3 coarse 
sand), including 
making joints with or 
without grooves 
(thickness of joints 
except at sharp curve 
shall not to more 
than 5mm), including 
making drainage 
opening wherever 
required complete 
etc. as per direction 
of Engineer-in-
charge (length of 
finished kerb edging 
shall be measured for 
payment) as per 
Clause 16.69 of DSR 

     

3.20.1 Type A- Trapezium 
cross section  99 Cum    

3.20.2 
TYPE A - 
Rectangular cross 
section  

116 Cum    

3.20.3 Type B- Trapezium 
cross section  18 Cum    

3.21 

Providing and laying 
tactile tile (for vision 
impaired persons as 
per standards) of size 
300x300x9.8mm 
having with water 
absorption less than 

405 Sqm    
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0.5% and 
conforming to IS: 
15622 of approved 
make in all colours 
and shades in for 
outdoor floors such 
as footpath, court 
yard, multi modals 
location etc., laid on 
20mm thick base of 
cement mortar 1:4 
(1cement : 4 coarse 
sand) in all shapes & 
patterns including 
grouting the joints 
with white cement 
mixed with matching 
pigments etc. 
complete as per 
direction of 
Engineer-in-Charge 
as per Clause 16.9 of 
DSR 

3.22 

Pre-casting and 
placing in position 
125 mm dia Bollards 
600 mm high of 
required shape, 
including providing 
M.S. Pipe Sleeve 50 
mm dia 300 mm long 
in the Bollard and 
M.S. Pipes 40 mm 
dia and 450 mm long 
with 150x150x6mm 
M.S. plate welded at 
bottom and 
embedded 150 mm 
in cement concrete 
1:3:6 (1 Cement : 3 
coarse sand : 6 
graded stone 
aggregate 20 mm 

367 Nos.    
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nominal size), 
including necessary 
excavation of size 
250 x 250 x 450 mm 
deep for the same in 
bitumen/concrete 
pavement at 
specified spacing as 
per Clause 4.9 of 
DSR 

4 LANDSCAPING      

4.1 

Precast R.C.C. 
grating with frame 
500x450 mm 
horizontal grating 

240 Nos.    

4.2 

Supplying and 
stacking of good 
earth at site including 
royalty and carriage 
up to 1 km (earth 
measured in stacks 
will be reduced by 
20% for payment) as 
per Clause 23.2 of 
DSR 

118 Cum    

4.3 

Supplying and 
stacking sludge or 
fine sand at site , 
including carriage up 
to 1 km as per Clause 
23.3 of DSR 

118 Cum  

 
 
 
 
 
 
 
 

 

4.4 

Supplying and 
stacking at site dump 
manure from 
approved source, 
including carriage up 
to 1 km (manure 
measured in stacks 
will be reduced by 
8% for payment) as 
per Clause 23.4 of 
DSR 

59 Cum    
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4.5 

Mixing earth and 
sludge or manure in 
the required 
proportion specified 
or directed by the 
Officer-in-charge as 
per Clause 23.9 of 
DSR  

295 Cum    

4.6 

Providing and 
planting shrub 
(flowering/non 
flowering) for a 
width of 30 to 45 cm 
for a formation of 
hedge to the footpath  

900 Rm.    

4.7 

Grassing with 
buffalo grass 
including watering 
and maintenance of 
the lawn for 30 days 
or more till the grass 
forms a thick lawn, 
free from weeds and 
fit for mowing 
including supplying 
good earth, if needed 
(the good earth shall 
be paid for 
separately) as per 
Clause 23.1 of DSR 

     

4.7.1 

In rows 5 cm apart in 
both directions as per 
Clause 23.10.1 of 
DSR 

50 Sqm    

 
Total amount in 
Figures 

 
 
 
 
 

 
Total amount in 
Words 
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