CONTRACT NO. KE 8:- SHIFTING/RAISING OF EHT LINES ALONG MUTTOM DEPOT YARD OF KOCHI METRO PROJECT FOR MAINTAINING

STATUTORY CLEARANCE.
FROM LOCATION 12 TO 17 OF KAT-KLK 66 KV DC FEEDER CONTRACT
NO: KE8
SUMMARY OF COST OF KE-8
QUOTED %
S.NO | DESCRIPTION OF ITEMS AMOUNT IN (RS) QUOTED AMOUNT (Rs)
BELOW/ABOVE/ AT PAR
1 |scHEDULE A
Figures: Figures:
(SUPPLY OF MATERIAL) 2311636 Words: Words:
2
SCHEDULE B
Figures: Figures:
(LINE CONSTRUCTION) 5773379 Words- Words-
5
GRAND TOTAL
Figures: Figures:
Words: Words:
TOTAL OF SCHEDULES A+B 8085015




