
Sl No. Description Unit Quantity Rate Rs. Amount

1
Supply at site of Tower Parts including earthing set, Bolt and nut, Name plate,

phase plate, Danger Board, anti-climbing devices etc.
MT 33.00 52866.00 1744578.00

2 Template for tower MT 1.60 52149 83438.00

3 Supply at site of ACSR DOG Conductor Km 10.00 44266 442660.00

4 Supply at site of 
7
/9 SWG GI, earth wire Km 1.60 25600 40960.00

2311636.00

1

Erection of tower super structure above ground level including erection of normal and

special hill side extension members where ever necessary, providing tower accessories

like phase, danger and number plates, bird guards, anti-climbing devices etc. complete 
MT 31.00 4089 126759.00

2
Dismantling existing tower super structure including extensions and stacking the

structures as per directions
MT 15.00 2044 30660.00

3
Dismantling existing earth wire from the tower including transportation, loading,

unloading and stacking the conductor as per directions
Km 2.00 2679 5358.00
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4
Dismantling existing six line ACSR DOG conductor from the tower including

transportation, loading, unloading and stacking the conductor as per directions
Km 2.00 17829 35658.00

5

Construction of bored cast-in-situ DMC piles(direct mud circulation piles) of 600mm dia ,

to the required depth in soil, soft rock and hard rock as instructed by the departmental

officers at site but not less than 16 m in length from the existing ground level and

moulded in reinforced cement concrete (M30) confirming to IS 456/1978 using 20mm

hard blue granite broken stone using heavy machinery tools and plants and other

connected accessories required for DMC pile including all charges for making drain,

removing mud to a distance of 150m jointing the reinforcement cage by welding before

lowering, Construction of bentonite tank of size 7.5x4x1.5m and dividing it into two

portions one for making solution of bentonite having relative density between 1.034 and

1.10 at all times and another for collecting bored mud mixed with bentonite during boring

and allowing circulation of bentonite solution to help to bring bored mud outside, making

elevated platform for concreting, including all labour charges, mobilization charges

shifting all machineries to next locations as directed by the departmental officers at site.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          

m 768.00 3286 2523648.00

6
Conducting standard penetration test at site after reaching the required depth of boring by

DMC method for all the piles in the tower locations  locations 6.00 2254 13524.00

7

Providing reinforcement cages for piles using Tor steel (TMT FR415) as shown in drawing

bent tied and welded firmly as per the directions of departmental officers at site including

cost of reinforcement binding wire welding and transportation to the locations and all other

incidental expenses using Tor steel. No payment for lap

Qntl 195.00 6862 1338090.00

8

Providing pile cap using Reinforced Cement concrete (M35) using  20mm broken stone 

including watering , curing and cost of form working but excluding cost of reinforcement  

including earth work excavation in all classes of  soil and depositing with lead up to 50 m 

and lift  up to 1.5m including breaking clods, watering, ramming and sectioning of spoil bank 

etc. complete, Chipping and removing top of the RCC piles to lines and levels carefully, 

without damaging the remaining portions and removing the debris up to a distance of 150m, 

Cement concrete 1:4:8 mixture10cm thick with 40mm  hard blue granite broken stone for 

levelling course in accordance with the specification including the cost of cement at  site of 

work, all hire and labour for form work, watering, curing etc, complete  

cub m 70.00 9378 656460.00



9

Surveying for marking and pegging of tower locations at site as per the approved tower

schedule, stub setting in correct alignment using template of all types of 66/110/220 kV

DC towers in concrete foundation/ rock foundation including excavation, concreting and

back filling and including grouting, anchoring etc. in the case of rock foundation and

removing the stub setting template after the expiry of the predetermined time etc,

complete, including Back filling of pits after stub setting with original excavated soil

including consolidation and watering as per directions of the officers at site.

each 

location 
6.00 4907 29442.00

10

Providing grade beam using Reinforced Cement concrete (M35) using 20mm broken

stone including watering, curing and cost of form working etc. but excluding cost of

reinforcement  

cub m 19.00 7494 142386.00

11
Reinforced Cement Concrete M35 using 20mm broken stone including all charges for

consolidation, watering, curing etc. complete but excluding cost of reinforcement for

chimney 

cub m 5.00 8052 40260.00

12

Reinforcement (Tor steel TMT FE 415) for R.C.C work, bent, tied and placed in position

including cost of all materials and labour for pilecap, chimney and grade beam. Qntl 125.00 5568 696000.00

13

Providing pipe Earthing including charges for Excavation of earth pit of size 3 . 6 x 0.3 x 0.3

m including over excavation on account of sloping the banks and necessary hire for planks

for filling of charcoal, Earthing of tower by means of a 50 mm dia, 3m long pipe and a

double run 7/9 SWG galvanized steel wire or G.I tape including cost of charcoal , cost of

pipes, steel wire or copper tape with connecting lugs, nuts, etc.   

each 12.00 3571 42852.00



14

Paving out, stringing and tensioning as per standard of six line 'ACSR DOG' 

conductors including attaching insulator strings with arcing horns or rings on to the tower

cross arms, clamping the conductor to the insulator strings using suspension clamps with

armour rods and tension clamps, jumpering the conductors at tension points, jointing the

conductors and pilot wire where ever necessary , installation of vibration dampers, hire

charges of tractor and stringing tools, all hire and labour for protective trestle work,

providing suitable back stays at the time of stringing , including supply of disc insulators,

Double/Single Tension clamps, vibration dampers, midspan joints, repair

sleeves,suspension clamps, etc as required,  complete.

Km 2.00 40098 80196.00

15

Paving out stringing tensioning and tensioning as per standards of one 7/9 SWG-G1

stranded steel earth wire including fixing the conductors on to the tower top using tension

clamps and suspension clamps, jumpering the conductor's at tension points, jointing the

conductor where ever necessary, erection of earth bonds, hire charges of tractor and

stringing tools, all hire and labour for protective trestles, providing suitable back stays at the

time of stringing, including supply all materials like tension clamp for earth with copper

bond, etc. complete

Km 2.00 6043 12086.00

5773379.00

8085015.00

TOTAL OF SCHEDULE B

TOTAL FOR PART I


