

<div>CONTRACT NO. KE 8:- SHIFTING/RAISING OF EHT LINES ALONG MUTTOM DEPOT YARD OF KOCHI METRO PROJECT FOR MAINTAINING STATUTORY CLEARANCE.</div> <div>FROM LOCATION 12 TO 17 OF KAT-KLK 66 KV DC FEEDER</div> <div>NO: KE8</div> <div>CONTRACT</div>				
SUMMARY OF COST OF KE-8				
S.NO	DESCRIPTION OF ITEMS	AMOUNT IN (RS)	QUOTED %	QUOTED AMOUNT (Rs)
			BELOW/ABOVE/ AT PAR	
1	SCHEDULE A			
	(SUPPLY OF MATERIAL)	2311636	Figures:	Figures:
			Words:	Words:
2	SCHEDULE B			
	(LINE CONSTRUCTION)	5773379	Figures:	Figures:
			Words:	Words:
5	GRAND TOTAL			
	TOTAL OF SCHEDULES A+B	8085015	Figures:	Figures:
			Words:	Words: